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Section I – Instructions to Bidders 

A. General  

1. Scope of Bid 1.1 In connection with the Invitation for Bids specified in the Bid Data 

Sheet (BDS), the Employer, as specified in the BDS, issues these 

Bidding Documents for the procurement of the Works as specified in 

Section VII, Works Requirements.   The name, identification, and 

number of lots (contracts) of this bidding are specified in the BDS. 

 1.2 Throughout this Bidding Document: 

(a) the term “in writing” means communicated in written form 

and delivered against receipt; 

(b) except where the context requires otherwise, words 

indicating the singular also include the plural and words 

indicating the plural also include the singular;  

(c) “day” means calendar day and 

(d) “ES” means environmental and social (including Sexual 

Exploitation, and Abuse (SEA) and Sexual Harassment 

(SH)); 

(e) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or attempted abuse 

of position of vulnerability, differential power or trust, for sexual 

purposes, including, but not limited to, profiting monetarily, 

socially or politically from the sexual exploitation of another;  

“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions;  

(f) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other verbal 

or physical conduct of a sexual nature by the Contractor’s 

Personnel with other Contractor’s or Employer’s Personnel; 

(g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) 

of the General Conditions of Contract; and 

(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1 

(nn) of the General Conditions of Contract. 
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A non-exhaustive list of (i) behaviors which constitute SEA 

and (ii) behaviors which constitute SH is attached to the Code 

of Conduct form in Section IV. 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) specified in 

the BDS has received or has applied for financing (hereinafter called 

“funds”) from the International Bank for Reconstruction and 

Development or the International Development Association (hereinafter 

called “the Bank”) in an amount specified in the BDS, toward the 

project named in the BDS. The Borrower intends to apply a portion of 

the funds to eligible payments under the contract(s) for which these 

Bidding Documents are issued.  

 2.2 Payment by the Bank will be made only at the request of the Borrower 

and upon approval by the Bank, and will be subject, in all respects, to 

the terms and conditions of the Loan (or other financing) Agreement. 

The Loan (or other financing) Agreement prohibits a withdrawal from 

the Loan (or other financing) account for the purpose of any payment to 

persons or entities, or for any import of goods, if such payment or 

import, to the knowledge of the Bank, is prohibited by a decision of the 

United Nations Security Council taken under Chapter VII of the Charter 

of the United Nations. No party other than the Borrower shall derive any 

rights from the Loan (or other financing) Agreement or have any claim 

to the proceeds of the Loan (or other financing).  

3. Corrupt and 

Fraudulent 

Practices 

3.1 The Bank requires compliance with its policy in regard to corrupt and 

fraudulent practices as set forth in Section VI. 

3.2 In further pursuance of this policy, Bidders shall permit and shall cause 

their agents (whether declared or not), sub-contractors, sub-consultants, 

service providers, suppliers, and personnel, to permit the Bank to inspect 

all accounts, records and other documents relating to any 

prequalification process, bid submission, and contract performance (in 

the case of award), and to have them audited by auditors appointed by 

the Bank. 

4. Eligible Bidders 

 

 

4.1 A Bidder may be a firm that is a private entity, or a government-owned 

entity—subject to ITB 4.5—or any combination of them in the form of 

a joint venture (JV), under an existing agreement, or with the intent to 

enter into such an agreement supported by a letter of intent. In the case 

of a joint venture, all members shall be jointly and severally liable for 

the execution of the Contract in accordance with the Contract terms. The 

JV shall nominate a Representative who shall have the authority to 

conduct all business for and on behalf of any and all the members of the 
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JV during the bidding process and, in the event the JV is awarded the 

Contract, during contract execution. Unless specified in the BDS, there 

is no limit on the number of members in a JV.  

 4.2 A Bidder shall not have a conflict of interest.  All Bidders found to have 

a conflict of interest shall be disqualified.  A Bidder may be considered 

to have a conflict of interest for the purpose of this bidding process, if 

the Bidder:  

(a) directly or indirectly controls, is controlled by or is under 

common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy from 

another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence the 

bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

(e) participates in more than one bid in this bidding process. 

Participation by a Bidder in more than one Bid will result in 

the disqualification of all Bids in which such Bidder is 

involved.  However, this does not limit the inclusion of the 

same subcontractor in more than one bid; or  

(f) or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the 

works that are the subject of the bid; or 

(g) or any of its affiliates has been hired (or is proposed to be 

hired) by the Employer or Borrower as Engineer for the 

Contract implementation; 

(h) would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services for the 

preparation or implementation of the project specified in the 

BDS ITB 2.1 that it provided or were provided by any affiliate 

that directly or indirectly controls, is controlled by, or is under 

common control with that firm; 

(i) has a close business or family relationship with a professional 

staff of the Borrower (or of the project implementing agency, 
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or of a recipient of a part of the loan) who: (i) are directly or 

indirectly involved in the preparation of the bidding 

documents or specifications of the contract, and/or the bid 

evaluation process of such contract; or (ii) would be involved 

in the implementation or supervision of such contract unless 

the conflict stemming from such relationship has been 

resolved in a manner acceptable to the Bank throughout the 

procurement process and execution of the contract. 

 4.3 A Bidder may have the nationality of any country, subject to the 

restrictions pursuant to ITB 4.7. A Bidder shall be deemed to have the 

nationality of a country if the Bidder is constituted, incorporated or 

registered in and operates in conformity with the provisions of the laws 

of that country, as evidenced by its articles of incorporation (or 

equivalent documents of constitution or association) and its registration 

documents, as the case may be.  This criterion also shall apply to the 

determination of the nationality of proposed sub-contractors or sub-

consultants for any part of the Contract including related Services.  

 4.4 A Bidder that has been sanctioned by the Bank in accordance with the 

above ITB 3.1, including in accordance with the Bank’s Guidelines on 

Preventing and Combating Corruption in Projects Financed by IBRD 

Loans and IDA Credits and Grants (“Anti-Corruption Guidelines”), 

shall be ineligible to be prequalified for, bid for, or be awarded a Bank-

financed contract or benefit from a Bank-financed contract, financially 

or otherwise, during such period of time as the Bank shall have 

determined. The list of debarred firms and individuals is available at the 

electronic address specified in the BDS. 

 4.5 Bidders that are Government-owned enterprises or institutions in the 

Employer’s Country may participate only if they can establish that they 

(i) are legally and financially autonomous (ii) operate under commercial 

law, and (iii) are not dependent agencies of the Employer. To be eligible, a 

government-owned enterprise or institution shall establish to the Bank’s 

satisfaction, through all relevant documents, including its Charter and other 

information the Bank may request, that it: (i) is a legal entity separate from 

the government (ii) does not currently receive substantial subsidies or budget 

support; (iii) operates like any commercial enterprise, and, inter alia, is not 

obliged to pass on its surplus to the government, can acquire rights and 

liabilities, borrow funds and be liable for repayment of its debts, and can be 

declared bankrupt; and (iv) is not bidding for a contract to be awarded by the 

department or agency of the government which under their applicable laws 

or regulations is the reporting or supervisory authority of the enterprise or 
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has the ability to exercise influence or control over the enterprise or 

institution. 

 4.6 A Bidder shall not be under suspension from bidding by the Employer 

as the result of the operation of a Bid–Securing Declaration. 

 4.7 Firms and individuals may be ineligible if so indicated in Section V and 

(a) as a matter of law or official regulations, the Borrower’s country 

prohibits commercial relations with that country, provided that the Bank 

is satisfied that such exclusion does not preclude effective competition 

for the supply of goods or the contracting of works or services required; 

or (b) by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the United 

Nations, the Borrower’s country prohibits any import of goods or 

contracting of works or services from that country, or any payments to 

any country, person, or entity in that country. 

4.8 A Bidder shall provide such evidence of eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

5. Eligible 

Materials, 

Equipment and 

Services 

5.1 The materials, equipment and services to be supplied under the Contract 

and financed by the Bank may have their origin in any country subject 

to the restrictions specified in Section V, Eligible Countries, and all 

expenditures under the Contract will not contravene such restrictions. At 

the Employer’s request, Bidders may be required to provide evidence of 

the origin of materials, equipment and services. 

B. Contents of Bidding Document 

6. Sections of 

Bidding 

Document 

6.1 The Bidding Document consist of Parts 1, 2, and 3, which include all 

the Sections specified below, and which should be read in conjunction 

with any Addenda issued in accordance with ITB 8. 

PART 1 Bidding Procedures 

 Section I - Instructions to Bidders (ITB) 

 Section II - Bid Data Sheet (BDS) 

 Section III - Evaluation and Qualification Criteria  

 Section IV - Bidding Forms  

 Section V - Eligible Countries  

 Section VI – Bank Policy-Corrupt and Fraudulent Practices  

PART 2 Works Requirements 
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 Section VII - Works Requirements  

PART 3 Conditions of Contract and Contract Forms 

 Section VIII - General Conditions of Contract (GCC) 

 Section IX - Particular Conditions of Contract (PCC) 

 Section X - Contract Forms  

 6.2 The Invitation for Bids issued by the Employer is not part of the 

Bidding Document. 

 6.3 Unless obtained directly from the Employer, the Employer is not 

responsible for the completeness of the Bidding Documents, responses 

to requests for clarification, the minutes of the pre-Bid meeting (if any), 

or Addenda to the Bidding Documents in accordance with ITB 8. In case 

of any contradiction, documents obtained directly from the Employer 

shall prevail. 

 6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Documents and to furnish with its bid all 

information and documentation as is required by the Bidding 

Documents. 

7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

7.1 A Bidder requiring any clarification of the Bidding Document shall 

contact the Employer in writing at the Employer’s address specified 

in the BDS or raise its inquiries during the pre-bid meeting if provided 

for in accordance with ITB 7.4. The Employer will respond in writing 

to any request for clarification, provided that such request is received 

prior to the deadline for submission of bids within a period specified in 

the BDS.  The Employer shall forward copies of its response to all 

Bidders who have acquired the Bidding Documents in accordance with 

ITB 6.3, including a description of the inquiry but without identifying 

its source. If so specified in the BDS, the Employer shall also promptly 

publish its response at the web page identified in the BDS. Should the 

clarification result in changes to the essential elements of the Bidding 

Documents, the Employer shall amend the Bidding Documents 

following the procedure under ITB 8 and ITB 22.2. 

 7.2 The Bidder is advised to visit and examine the Site of Works and its 

surroundings and obtain for itself on its own responsibility all 

information that may be necessary for preparing the bid and entering 

into a contract for construction of the Works. The costs of visiting the 

Site shall be at the Bidder’s own expense. 
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 7.3 The Bidder and any of its personnel or agents will be granted permission 

by the Employer to enter upon its premises and lands for the purpose of 

such visit, but only upon the express condition that the Bidder, its 

personnel, and agents will release and indemnify the Employer and its 

personnel and agents from and against all liability in respect thereof, and 

will be responsible for death or personal injury, loss of or damage to 

property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection. 

 7.4 If so specified in the BDS, the Bidder’s designated representative is 

invited to attend a pre-bid meeting. The purpose of the meeting will be 

to clarify issues and to answer questions on any matter that may be raised 

at that stage. 

 7.5 The Bidder is requested, to submit any questions in writing, to reach the 

Employer not later than one week before the meeting. 

 7.6 Minutes of the pre-bid meeting, if applicable, including the text of the 

questions asked by Bidders, without identifying the source, and the 

responses given, together with any responses prepared after the meeting, 

will be transmitted promptly to all Bidders who have acquired the 

Bidding Documents in accordance with ITB 6.3. Any modification to 

the Bidding Documents that may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through the 

issue of an addendum pursuant to ITB 8 and not through the minutes of 

the pre-bid meeting. Nonattendance at the pre-bid meeting will not be a 

cause for disqualification of a Bidder. 

8. Amendment of 

Bidding 

Document 

8.1 At any time prior to the deadline for submission of bids, the Employer 

may amend the Bidding Documents by issuing addenda.  

 8.2 Any addendum issued shall be part of the Bidding Documents and shall 

be communicated in writing to all who have obtained the Bidding 

Document from the Employer in accordance with ITB 6.3. The 

Employer shall also promptly publish the addendum on the Employer’s 

web page in accordance with ITB 7.1. 

 8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer may, at 

its discretion, extend the deadline for the submission of bids, pursuant 

to ITB 22.2. 



Section I – Instructions to Bidders 11 

 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be responsible 

or liable for those costs, regardless of the conduct or outcome of the 

bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in the 

language specified in the BDS. Supporting documents and printed 

literature that are part of the Bid may be in another language provided 

they are accompanied by an accurate translation of the relevant passages 

in the language specified in the BDS, in which case, for purposes of 

interpretation of the Bid, such translation shall govern. 

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid in accordance with ITB 12; 

(b) completed Schedules, in accordance with ITB 12 and 14: as 

specified in the BDS; 

(c) Bid Security or Bid Securing Declaration, in accordance with ITB 

19.1; 

(d) alternative bids, if permissible, in accordance with ITB 13; 

(e) written confirmation authorizing the signatory of the Bid to commit 

the Bidder, in accordance with ITB 20.2; 

(f) documentary evidence in accordance with ITB 17 establishing the 

Bidder’s qualifications to perform the contract if its Bid is accepted;  

(g) Technical Proposal in accordance with ITB 16;  

(h) any other document required in the BDS. 

11.2 In addition to the requirements under ITB 11.1, bids submitted by a JV 

shall include a copy of the Joint Venture Agreement entered into by all 

members. Alternatively, a letter of intent to execute a Joint Venture 

Agreement in the event of a successful bid shall be signed by all 

members and submitted with the bid, together with a copy of the 

proposed Agreement. 
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11.3 The Bidder shall furnish in the Letter of Bid information on 

commissions and gratuities, if any, paid or to be paid to agents or any 

other party relating to this Bid. 

12. Letter of Bid and 

Schedules 

12.1 The Letter of Bid and Schedules shall be prepared using the relevant 

forms furnished in Section IV, Bidding Forms. The forms must be 

completed without any alterations to the text, and no substitutes shall be 

accepted except as provided under ITB 20.2. All blank spaces shall be 

filled in with the information requested. 

13. Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative bids shall not be 

considered.  

 13.2 When alternative times for completion are explicitly invited, a statement 

to that effect will be included in the BDS, as will the method of 

evaluating different times for completion. 

 13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the requirements of the Bidding Document must 

first price the Employer’s design as described in the Bidding Document 

and shall further provide all information necessary for a complete 

evaluation of the alternative by the Employer, including drawings, 

design calculations, technical specifications, breakdown of prices, and 

proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the lowest evaluated Bidder conforming 

to the basic technical requirements shall be considered by the 

Employer. 

 13.4 When specified in the BDS, Bidders are permitted to submit alternative 

technical solutions for specified parts of the Works. Such parts will be 

identified in the BDS and described in Section VII. Works 

Requirements. The method for their evaluation will be stipulated in 

Section III. Evaluation and Qualification Criteria. 

14. Bid Prices and 

Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the 

Bidder in the Letter of Bid and in the Schedules shall conform to the 

requirements specified below. 

 14.2  The Bidder shall submit a bid for the whole of the works described in 

ITB 1.1 by filling in prices for all items of the Works, as identified in 

Section IV. Bidding Forms. In case of admeasurement contracts, the 

Bidder shall fill in rates and prices for all items of the Works described 

in the Bill of Quantities.  Items against which no rate or price is entered 
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by the Bidder will not be paid for by the Employer when executed and 

shall be deemed covered by the rates for other items and prices in the 

Bill of Quantities. 

 14.3 The price to be quoted in the Letter of Bid, in accordance with ITB 12.1, 

shall be the total price of the bid, excluding any discounts offered.  

 14.4 The Bidder shall quote any discounts and the methodology for their 

application in the Letter of Bid, in accordance with ITB 12.1. 

 14.5 Unless otherwise provided in the BDS and the Conditions of Contract, 

the prices quoted by the Bidder shall be fixed. If the prices quoted by the 

Bidder are subject to adjustment during the performance of the Contract 

in accordance with the provisions of the Conditions of Contract, the 

Bidder shall furnish the indices and weightings for the price adjustment 

formulae in the Schedule of Adjustment Data in Section IV- Bidding 

Forms and the Employer may require the Bidder to justify its proposed 

indices and weightings. 

14.6 If so specified in ITB 1.1, bids are invited for individual lots (contracts) 

or for any combination of lots (packages). Bidders wishing to offer 

discounts for the award of more than one Contract shall specify in their 

bid the price reductions applicable to each package, or alternatively, to 

individual Contracts within the package. Discounts shall be submitted in 

accordance with ITB 14.4, provided the bids for all lots (contracts) are 

opened at the same time. 

 14.7 All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, as of the date 28 days prior to the 

deadline for submission of bids, shall be included in the rates and prices1 

and the total bid price submitted by the Bidder. 

15. Currencies of Bid 

and Payment 

15.1 The currency(ies) of the bid and the currency(ies) of payments shall be 

as specified in the BDS. 

 15.2 Bidders may be required by the Employer to justify, to the Employer’s 

satisfaction, their local and foreign currency requirements, and to 

substantiate that the amounts included in the unit rates and prices and 

shown in the Schedule of Adjustment Data are reasonable2, in which 

                                                      

1  In lump sum contracts, delete “rates and prices and the.” 

2  For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are reasonable” 

and replace with “Lump Sum.” 
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case a detailed breakdown of the foreign currency requirements shall be 

provided by Bidders. 

16. Documents 

Comprising the 

Technical 

Proposal 

16.1 The Bidder shall furnish a Technical Proposal including a statement of 

work methods, equipment, personnel, schedule and any other 

information as stipulated in Section IV, Bidding Forms, in sufficient 

detail to demonstrate the adequacy of the Bidders’ proposal to meet the 

work requirements and the completion time.   

17. Documents 

Establishing the 

Qualifications of 

the Bidder 

17.1 In accordance with Section III, Evaluation and Qualification Criteria, to 

establish its qualifications to perform the Contract, the Bidder shall 

provide the information requested in the corresponding information 

sheets included in Section IV, Bidding Forms. 

 17.2 If a margin of preference applies as specified in accordance with ITB 

33.1, domestic Bidders, individually or in joint ventures, applying for 

eligibility for domestic preference shall supply all information required 

to satisfy the criteria for eligibility specified in accordance with ITB 

33.1. 

18. Period of Validity 

of Bids 

18.1 Bids shall remain valid until the date specified in the BDS or any 

extended date if amended by the Employer in accordance with ITB 8. A 

bid that is not valid until the date specified in the BDS, or any extended 

date if amended by the Employer in accordance with ITB 8, shall be 

rejected by the Employer as nonresponsive. 

 18.2 In exceptional circumstances, prior to the date of expiry of the bid 

validity, the Employer may request Bidders to extend the period of 

validity of their bids. The request and the responses shall be made in 

writing. If a bid security is requested in accordance with ITB 19, it shall 

also be extended for twenty-eight (28) days beyond the extended date 

for bid validity. A Bidder may refuse the request without forfeiting its bid 

security. A Bidder granting the request shall not be required or permitted to 

modify its bid, except as provided in ITB 18.3. 

 18.3 If the award is delayed by a period exceeding fifty-six (56) days beyond 

the expiry of the initial bid validity, the Contract price shall be 

determined as follows:  

(a) In the case of fixed price contracts, the Contract price shall be 

the bid price adjusted by the factor specified in the BDS.  
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(b) In the case of adjustable price contracts, no adjustment shall be 

made. 

(c) In any case, bid evaluation shall be based on the bid price 

without taking into consideration the applicable correction 

from those indicated above. 

19. Bid Security 19.1 The Bidder shall furnish as part of its bid, either a Bid-Securing 

Declaration or a bid security as specified in the BDS, in original form 

and, in the case of a bid security, in the amount and currency specified 

in the BDS. 

 19.2 A Bid Securing Declaration shall use the form included in Section IV, 

Bidding Forms. 

 19.3 If a bid security is specified pursuant to ITB 19.1, the bid security shall 

be a demand guarantee in any of the following forms at the Bidder’s 

option: 

(a) an unconditional guarantee issued by a bank or financial institution 

(such as an insurance, bonding or surety company);  

(b) an irrevocable letter of credit;  

(c) a cashier’s or certified check; or 

(d) another security specified in the BDS. 

19.4 from a reputable source from an eligible country.  If the unconditional 

guarantee is issued by a financial institution located outside the 

Employer’s Country, the issuing financial institution shall have a 

correspondent financial institution located in the Employer’s Country to 

make it enforceable. In the case of a bank guarantee, the bid security 

shall be submitted either using the Bid Security Form included in 

Section IV, Bidding Forms, or in another substantially similar format 

approved by the Employer prior to bid submission. The bid security shall 

be valid for twenty-eight (28) days beyond the original date of expiry of 

the bid validity, or beyond any extended date if requested under ITB 

18.2. 

 19.5 If a bid security or Bid Securing Declaration is specified pursuant to ITB 

19.1, any bid not accompanied by a substantially responsive bid security 

or Bid-Securing Declaration shall be rejected by the Employer as non 

responsive.  
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 19.6 If a bid security is specified pursuant to ITB 19.1, the bid security of 

unsuccessful Bidders shall be returned as promptly as possible upon the 

successful Bidder’s signing the Contract and furnishing the performance 

security and if required in the BDS, the Environmental and Social (ES) 

Performance Security pursuant to ITB 42. 

 19.7 The bid security of the successful Bidder shall be returned as promptly 

as possible once the successful Bidder has signed the Contract and 

furnished the required performance security and if required in the BDS, 

the Environmental and Social (ES) Performance Security. 

 19.8 The bid security may be forfeited:  

(a) if a Bidder withdraws its bid prior to the expiry date of the bid 

validity specified by the Bidder on the Letter of Bid, or any 

extension thereto provided by the Bidder; or 

(b) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 41; or 

(ii) furnish a performance security and if required in the BDS, the 

Environmental and Social (ES) Performance Security in 

accordance with ITB 42. 

 19.9 The bid security or the Bid Securing Declaration of a JV shall be in the 

name of the JV that submits the bid. If the JV has not been constituted 

into a legally-enforceable JV, at the time of bidding, the Bid Security or 

the Bid Securing Declaration shall be in the names of all future members 

as named in the letter of intent mentioned in ITB 4.1 and ITB 11.2.  

 19.10 If a bid security is not required in the BDS, and 

(a) if a Bidder withdraws its bid prior to the expiry date of the Bid 

validity specified by the Bidder on the Letter of Bid or any extended 

date provided by the Bidder; or 

(b) if the successful Bidder fails to: sign the Contract in accordance with 

ITB 41; or furnish a performance security and if required in the 

BDS, the Environmental and Social (ES) Performance Security in 

accordance with ITB 42; 

the Borrower may, if provided for in the BDS, declare the Bidder ineligible 

to be awarded a contract by the Employer for a period of time as stated in the 

BDS. 
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20. Format and 

Signing of Bid 

20.1 The Bidder shall prepare one original of the documents comprising the 

bid as described in ITB 11 and clearly mark it “ORIGINAL”. Alternative 

bids, if permitted in accordance with ITB 13, shall be clearly marked 

“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid 

in the number specified in the BDS, and clearly mark each of them 

“COPY.” In the event of any discrepancy between the original and the 

copies, the original shall prevail.  

 20.2 The original and all copies of the bid shall be typed or written in indelible 

ink and shall be signed by a person duly authorized to sign on behalf of 

the Bidder. This authorization shall consist of a written confirmation as 

specified in the BDS and shall be attached to the bid. The name and 

position held by each person signing the authorization must be typed or 

printed below the signature. All pages of the bid where entries or 

amendments have been made shall be signed or initialed by the person 

signing the bid. 

 20.3 In case the Bidder is a JV, the Bid shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally 

binding on all the members as evidenced by a power of attorney signed 

by their legally authorized representatives. 

20.4 Any interlineations, erasures, or overwriting shall be valid only if they 

are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

21. Sealing and 

Marking of Bids 

21.1 The Bidder shall enclose the original and all copies of the bid, including 

alternative bids, if permitted in accordance with ITB 13, in separate 

sealed envelopes, duly marking the envelopes as “ORIGINAL”, 

“ALTERNATIVE” and “COPY.”  These envelopes containing the original 

and the copies shall then be enclosed in one single envelope.  

 21.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer as provided in the BDS pursuant to 

ITB 22.1; 

(c) bear the specific identification of this bidding process specified in 

accordance with BDS 1.1; and 

(d)  bear a warning not to open before the time and date for bid opening. 
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 21.3 If all envelopes are not sealed and marked as required, the Employer 

will assume no responsibility for the misplacement or premature 

opening of the bid. 

22. Deadline for 

Submission of 

Bids 

22.1 Bids must be received by the Employer at the address and no later than 

the date and time specified in the BDS. When so specified in the 

BDS, bidders shall have the option of submitting their bids 

electronically. Bidders submitting bids electronically shall follow the 

electronic bid submission  procedures specified in the BDS. 

 22.2 The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in accordance 

with ITB 8, in which case all rights and obligations of the Employer 

and Bidders previously subject to the deadline shall thereafter be subject 

to the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any bid that arrives after the deadline 

for submission of bids, in accordance with ITB 22. Any bid received by 

the Employer after the deadline for submission of bids shall be declared 

late, rejected, and returned unopened to the Bidder. 

24. Withdrawal, 

Substitution, and 

Modification of 

Bids  

24.1 A Bidder may withdraw, substitute, or modify its bid after it has been 

submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in 

accordance with ITB 20.2, (except that withdrawal notices do not 

require copies). The corresponding substitution or modification of the 

bid must accompany the respective written notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawal notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for 

submission of bids, in accordance with ITB 22. 

 24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be 

returned unopened to the Bidders. 

 24.3 No bid may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of bids and the expiration of the 

period of bid validity specified by the Bidder on the Letter of Bid or any 

extension thereof.   
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25. Bid Opening 25.1 Except in the cases specified in ITB 23 and 24, the Employer shall 

publicly open and read out in accordance with ITB 25.3 all bids received 

by the deadline, at the date, time and place specified in the BDS, in the 

presence of Bidders` designated representatives and anyone who choose 

to attend. Any specific electronic bid opening procedures required if 

electronic bidding is permitted in accordance with ITB 22.1, shall be as 

specified in the BDS. 

 25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out 

and the envelope with the corresponding bid shall not be opened, but 

returned to the Bidder. No bid withdrawal shall be permitted unless the 

corresponding withdrawal notice contains a valid authorization to 

request the withdrawal and is read out at bid opening. Next, envelopes 

marked “SUBSTITUTION” shall be opened and read out and exchanged 

with the corresponding bid being substituted, and the substituted bid 

shall not be opened, but returned to the Bidder. No bid substitution shall 

be permitted unless the corresponding substitution notice contains a 

valid authorization to request the substitution and is read out at bid 

opening. Envelopes marked “MODIFICATION” shall be opened and read 

out with the corresponding bid. No bid modification shall be permitted 

unless the corresponding modification notice contains a valid 

authorization to request the modification and is read out at bid opening. 

Only envelopes that are opened and read out at bid opening shall be 

considered further. 

 25.3 All other envelopes shall be opened one at a time, reading out: the name 

of the Bidder and whether there is a modification; the total Bid Price, 

per lot (contract) if applicable, including any discounts and alternative 

bids; the presence or absence of a bid security, or Bid Securing 

Declaration, if required; and any other details as the Employer may 

consider appropriate. Only discounts and alternative bids read out at bid 

opening shall be considered for evaluation. The Letter of Bid and the 

Bill of Quantities are to be initialed by representatives of the Employer 

attending bid opening in the manner specified in the BDS. The 

Employer shall neither discuss the merits of any bid nor reject any bid 

(except for late bids, in accordance with ITB 23.1). 

 25.4 The Employer shall prepare a record of the bid opening that shall 

include, as a minimum: the name of the Bidder and whether there is a 

withdrawal, substitution, or modification; the Bid Price, per lot 

(contract) if applicable, including any discounts and alternative bids; and 

the presence or absence of a bid security, if one was required. The 

Bidders’ representatives who are present shall be requested to sign the 



Section I – Instructions to Bidders 20 

 

record. The omission of a Bidder’s signature on the record shall not 

invalidate the contents and effect of the record. A copy of the record 

shall be distributed to all Bidders. 

E. Evaluation and Comparison of Bids 

26. Confidentiality 26.1 Information relating to the evaluation of bids and recommendation of 

contract award, shall not be disclosed to Bidders or any other persons 

not officially concerned with the bidding process until information on 

Contract award is communicated to all Bidders in accordance with ITB 

40. 

 26.2 Any attempt by a Bidder to influence the Employer in the evaluation of 

the bids or Contract award decisions may result in the rejection of its 

bid.   

 26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of 

Contract award, if a Bidder wishes to contact the Employer on any 

matter related to the bidding process, it shall do so in writing. 

27. Clarification of 

Bids 

27.1 To assist in the examination, evaluation, and comparison of the bids, and 

qualification of the Bidders, the Employer may, at its discretion, ask 

any Bidder for a clarification of its bid given a reasonable time for a 

response. Any clarification submitted by a Bidder that is not in response 

to a request by the Employer shall not be considered. The Employer’s 

request for clarification and the response shall be in writing. No change, 

including any voluntary increase or decrease in the prices or substance 

of the bid shall be sought, offered, or permitted, except to confirm the 

correction of arithmetic errors discovered by the Employer in the 

evaluation of the bids, in accordance with ITB 31. 

 27.2 If a Bidder does not provide clarifications of its bid by the date and time 

set in the Employer’s request for clarification, its bid may be rejected. 
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28. Deviations, 

Reservations, and 

Omissions 

28.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the 

Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or withholding 

from complete acceptance of the requirements specified in the 

Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or 

documentation required in the Bidding Document. 

29. Determination of 

Responsiveness  

29.1 The Employer’s determination of a bid’s responsiveness is to be based 

on the contents of the bid itself, as defined in ITB11. 

 29.2 A substantially responsive bid is one that meets the requirements of the 

Bidding Document without material deviation, reservation, or omission. 

A material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance 

of the Works specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding 

Document, the Employer’s rights or the Bidder’s obligations 

under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other 

Bidders presenting substantially responsive bids. 

 29.3 The Employer shall examine the technical aspects of the bid submitted 

in accordance with ITB 16, Technical Proposal, in particular, to confirm 

that all requirements of Section VII (Works Requirements) have been 

met without any material deviation, reservation or omission. 

 29.4 If a bid is not substantially responsive to the requirements of the Bidding 

Document, it shall be rejected by the Employer and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

30. Nonconformities, 

Errors, and 

Omissions 

30.1 Provided that a bid is substantially responsive, the Employer may waive 

any nonconformities in the bid. 

 30.2 Provided that a bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 
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documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the Bid. 

Failure of the Bidder to comply with the request may result in the 

rejection of its Bid. 

 30.3 Provided that a bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price shall be adjusted, for comparison 

purposes only to reflect the price of a missing or non-conforming item 

or component, by adding the average price of the item or component 

quoted by substantially responsive Bidders. If the price of the item or 

component cannot be derived from the price of other substantially 

responsive bids, the Employer shall use its best estimate. 

31. Correction of 

Arithmetical 

Errors 

31.1 Provided that the bid is substantially responsive, the Employer shall 

correct arithmetical errors on the following basis: 

(a) only for admeasurement contracts, if there is a discrepancy between 

the unit price and the total price that is obtained by multiplying the 

unit price and quantity, the unit price shall prevail and the total price 

shall be corrected, unless in the opinion of the Employer there is an 

obvious misplacement of the decimal point in the unit price, in 

which case the total price as quoted shall govern and the unit price 

shall be corrected; 

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the total shall 

be corrected; and 

(c) if there is a discrepancy between words and figures, the amount in 

words shall prevail, unless the amount expressed in words is related 

to an arithmetic error, in which case the amount in figures shall 

prevail subject to (a) and (b) above. 

 31.2 Bidders shall be requested to accept correction of arithmetical errors. 

Failure to accept the correction in accordance with ITB 31.1, shall result 

in the rejection of the Bid. 

32. Conversion to 

Single Currency  

32.1 For evaluation and comparison purposes, the currency(ies) of the Bid 

shall be converted into a single currency as specified in the BDS.  
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33. Margin of 

Preference 

33.1 Unless otherwise specified in the BDS, a margin of preference for 

domestic bidders3 shall not apply. 

34. Subcontractors 34.1 Unless otherwise stated in the BDS, the Employer does not intend to 

execute any specific elements of the Works by sub-contractors selected 

in advance by the Employer. 

34.2 The Employer may permit subcontracting for certain specialized works 

as indicated in Section III. When subcontracting is permitted by the 

Employer, the specialized sub-contractor’s experience shall be 

considered for evaluation. Section III describes the qualification criteria 

for sub-contractors. 

34.3 Bidders may propose subcontracting up to the percentage of total value 

of contracts or the volume of works as specified in the BDS. 

35. Evaluation of 

Bids 

35.1 The Employer shall use the criteria and methodologies listed in this 

Clause. No other evaluation criteria or methodologies shall be permitted. 

 35.2 To evaluate a bid, the Employer shall consider the following: 

(a) the bid price, excluding Provisional Sums and the provision, if any, 

for contingencies in the Summary Bill of Quantities4 for 

admeasurement contracts, but including Daywork5 items, where 

priced competitively; 

(b) price adjustment for correction of arithmetic errors in accordance 

with ITB 31.1; 

                                                      

3     An individual firm is considered a domestic bidder for purposes of the margin of preference if it is registered in the 

country of the Employer, has more than 50 percent ownership by nationals of the country of the Employer, and if it 

does not subcontract more than 10 percent of the contract price, excluding provisional sums, to foreign contractors. 

JVs are considered as domestic bidders and eligible for domestic preference only if the individual member firms are 

registered in the country of the Employer or have more than 50 percent ownership by nationals of the country of the 

Employer, and the JV shall be registered in the country of the Borrower. The JV shall not subcontract more than 10 

percent of the contract price, excluding provisional sums, to foreign firms. JVs between foreign and national firms 

will not be eligible for domestic preference. 

4  In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 

5  Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time spent by 

workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid.  For Daywork to be 

priced competitively for Bid evaluation purposes, the Employer must list tentative quantities for individual items to 

be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a specific tonnage of Portland 

cement), to be multiplied by the bidders’ quoted rates and included in the total Bid price. 



Section I – Instructions to Bidders 24 

 

(c) price adjustment due to discounts offered in accordance with ITB 

14.4; 

(d) converting the amount resulting from applying (a) to (c) above, if 

relevant, to a single currency in accordance with ITB 32; 

(e) price adjustment for nonconformities in accordance with ITB 30.3; 

(f) the additional evaluation factors are specified in Section III 

(Evaluation and Qualification Criteria); 

 35.3 The estimated effect of the price adjustment provisions of the Conditions 

of Contract, applied over the period of execution of the Contract, shall 

not be taken into account in bid evaluation. 

 35.4 If this Bidding Document allows Bidders to quote separate prices for 

different lots (contracts), the methodology to determine the lowest 

evaluated price of the contract combinations, including any discounts 

offered in the Letter of Bid, is specified in Section III. Evaluation and 

Qualification Criteria. 

 35.5 If the bid for an admeasurement contract, which results in the lowest 

Evaluated Bid Price, is seriously unbalanced or, front loaded in the 

opinion of the Employer, the Employer may require the Bidder to 

produce detailed price analyses for any or all items of the Bill of 

Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After 

evaluation of the price analyses, taking into consideration the 

schedule of estimated Contract payments, the Employer may 

require that the amount of the performance security be increased 

at the expense of the Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the 

successful Bidder under the Contract. 

36. Comparison of 

Bids 

36.1 The Employer shall compare the evaluated prices of all substantially 

responsive bids established in accordance with ITB 35.2 to determine 

the lowest evaluated bid. 

37. Qualification of 

the Bidder 

37.1 The Employer shall determine to its satisfaction whether the Bidder that 

is selected as having submitted the lowest evaluated and substantially 

responsive bid meets the qualifying criteria specified in Section III. 

Evaluation and Qualification Criteria. 



Section I – Instructions to Bidders 25 

 

 37.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by the 

Bidder, pursuant to ITB 17.1. 

37.3 Prior to Contract award, the Employer will verify that the successful 

Bidder (including each member of a JV) is not disqualified by the Bank 

due to noncompliance with contractual SEA/SH prevention and 

response obligations. The Employer will conduct the same verification 

for each subcontractor proposed by the successful Bidder. If any 

proposed subcontractor does not meet the requirement, the Employer 

will require the Bidder to propose a replacement subcontractor. 

 37.4 An affirmative determination of qualification shall be a prerequisite for 

award of the Contract to the Bidder. A negative determination shall 

result in disqualification of the bid, in which event the Employer shall 

proceed to the next lowest evaluated bid to make a similar determination 

of that Bidder’s qualifications to perform satisfactorily. 

38. Employer’s Right 

to Accept Any 

Bid, and to Reject 

Any or All Bids 

38.1 The Employer reserves the right to accept or reject any bid, and to annul 

the bidding process and reject all bids at any time prior to contract award, 

without thereby incurring any liability to Bidders. In case of annulment, 

all bids submitted and specifically, bid securities, shall be promptly 

returned to the Bidders. 

F. Award of Contract 

39. Award Criteria 39.1 Subject to ITB 37.1, the Employer shall award the Contract to the 

Bidder whose bid has been determined to be the lowest evaluated bid 

and is substantially responsive to the Bidding Document, provided 

further that the Bidder is determined to be qualified to perform the 

Contract satisfactorily. 

40. Notification of 

Award 

40.1 Prior to the expiration of the bid validity, the Employer shall notify the 

successful Bidder, in writing, via the Letter of Acceptance included in 

the Contract Forms, that its bid has been accepted.  At the same time, 

the Employer shall also notify all other Bidders of the results of the 

bidding, and shall publish in UNDB online the results identifying the bid 

and lot (contract) numbers and the following information:  

(a) name of each Bidder who submitted a Bid;  

(b) bid prices as read out at Bid Opening;  
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(c) name and evaluated prices of each Bid that was evaluated;  

(d) name of bidders whose bids were rejected and the reasons for their 

rejection; and  

(e) name of the winning Bidder, and the Price it offered, as well as the 

duration and summary scope of the contract awarded. 

 40.2 Until a formal contract is prepared and executed, the notification of 

award shall constitute a binding Contract. 

 40.3 The Employer shall promptly respond in writing to any unsuccessful 

Bidder who, after notification of award in accordance with ITB 40.1, 

requests in writing the grounds on which its bid was not selected. 

41. Signing of 

Contract 

41.1 Promptly upon notification, the Employer shall send the successful 

Bidder the Contract Agreement. 

 41.2 Within twenty-eight (28) days of receipt of the Contract Agreement, the 

successful Bidder shall sign, date, and return it to the Employer. 

42. Performance 

Security 

42.1 Within twenty-eight (28) days of the receipt of notification of award 

from the Employer, the successful Bidder shall furnish the performance 

security and, if required in the BDS, the Environmental and Social (ES) 

Performance Security in accordance with the conditions of contract, 

subject to ITB 35.5, using for that purpose the Performance Security and 

ES Performance Security Forms included in Section X. Contract Forms, 

or another form acceptable to the Employer. If the performance 

security furnished by the successful Bidder is in the form of a 

bond, it shall be issued by a bonding or insurance company that 

has been determined by the successful Bidder to be acceptable to 

the Employer. A foreign institution providing a bond shall have a 

correspondent financial institution located in the Employer’s 

Country. 

 42.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security and, if required in the BDS, the Environmental 

and Social (ES) Performance Security, or to sign the Contract 

Agreement shall constitute sufficient grounds for the annulment of the 

award and forfeiture of the bid security. In that event the Employer may 

award the Contract to the next lowest evaluated Bidder whose offer is 

substantially responsive and is determined by the Employer to be 

qualified to perform the Contract satisfactorily. 
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43. Adjudicator 43.1 The Employer proposes the person named in the BDS to be appointed 

as Adjudicator under the Contract, at the hourly fee specified in the 

BDS, plus reimbursable expenses. If the Bidder disagrees with this 

proposal, the Bidder should so state in his Bid.  If, in the Letter of 

Acceptance, the Employer does not agree on the appointment of the 

Adjudicator, the Employer will request the Appointing Authority 

designated in the Particular Conditions of Contract (PCC) pursuant to 

Clause 23.1 of the General Conditions of Contract (GCC), to appoint the 

Adjudicator. 
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Section II – Bid Data Sheet (BDS) 

A. Introduction 

ITB 1.1 The number of the Invitation for Bids is: KE-CWSB-233052-CW-RFB 

The Employer is: Coast Water Works Development Agency (CWWDA) 

ITB 1.1 The name of the bidding process is: Construction of Baricho Wellfield 

Protection Works: National Competitive Bidding (NCB). 

The identification number of the bidding process is:  

KE-CWSB-233052-CW-RFB, Construction of Baricho Wellfield Protection 

Works. 

The number and identification of lots comprising this bidding process is: N/A 

ITB 2.1 The Borrower is:  Government of Kenya (GoK) 

ITB 2.1 The name of the Project is:  Water and Sanitation Development Project (WSDP) 

ITB 2.1 Loan or Financing Agreement amount: USD 300 million  

ITB 4.1 Maximum number of members in the JV shall be:  three (3).   

ITB 4.4 A list of debarred firms and individuals is available on the Bank’s external website: 

http://www.worldbank.org/debarr.  

 

B. Bidding Documents 

ITB 7.1 For clarification purposes only, the Employer’s address is: 

 

The Chief Executive Officer,  

Coast Water Works Development Agency,  

P.O. Box 90417 – 80100,  

Mikindani Street, Mombasa, Kenya.  

Tel: +254 – 041 – 2315230,  

E-mail: info@cwwda.go.ke and procurement@cwwda.go.ke and 

dkanui@gmail.com  

Requests for clarification should be received by the Employer no later than: 14 

days. 
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ITB 7.1 Web page: www.cwwda.go.ke  

ITB 7.4 A Pre-Bid meeting shall take place at the following date, time and place:  

Date: Tuesday, 10th August 2021  

Time:   11.00 am local time 

Place:  Baricho water works offices 

A site visit conducted by the Employer shall be organized.  

 

C. Preparation of Bids 

ITB 10.1 The language of the bid is: English 

All correspondence exchange shall be in English language. 

Language for translation of supporting documents and printed literature is English 

ITB 11.1 (b) The following schedules shall be submitted with the bid: the priced Bill of 

Quantities  

ITB 11.1 (h) The Bidder shall submit the following additional documents in its Bid: 

 Schedule of Proposed Personnel (see Technical Proposal Forms) 

 Schedule of Equipment to be used in the Contract (see Technical Proposal 

Forms) 

 Site Organization Chart 

 Method Statement 

 Mobilization Schedule 

 Construction Schedule – should be presented as a Gant Chart 

 Schedule of Sub-Contractors – including details of work for which the Sub-

Contractor shall be employed, Value and % of Tender Price of Works sub-

contracted and details of Sub-Contractor’s experience in that field of work. 

 Schedule of cash-flow – should be based on the outline programme for 

execution of the whole of the Works. 

 Schedule of Material/Equipment Suppliers for the following key 

materials/equipment: 

• Ductile Iron Pipes and fittings 

• Steel Pipes and fittings 

• Reinforcing Steel  

• Cement  

• Concrete aggregates  

• Box Gabions and Mattresses 

 Evidence of access to lines of credit and availability of other financial sources 

 Work commitments 

 Code of Conduct for Contractor’s Personnel (ES)  
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The Bidder shall submit its Code of Conduct that will apply to Contractor’s 

Personnel (as defined in the Bidding Forms), to ensure compliance with the 

Contractor’s Environmental and Social (ES) obligations under the Contract. The 

Bidder shall use for this purpose the Code of Conduct form provided in Section IV.  

No substantial modifications shall be made to this form, except that the Bidder may 

introduce additional requirements, including as necessary to take into account 

specific Contract issues/risks.   

 Management Strategies and Implementation Plans (MSIP) to manage the (ES) 

risks 

The Bidder shall submit Management Strategies and Implementation Plans 

(MSIPs) to manage the following key Environmental and Social (ES) issues that 

will be presented in a Construction Specific Environment and Social Management 

Plan C-ESMP prepared and approved by the engineer before commencement of 

civil works, the plan will include below listed sub plans as appendices to the C-

ESMP:  

✔ Soil and Sedimentation Control Plan 

✔ Spoil Management Control Plan 

✔ Dust Management Plan  

✔ Health, Hygiene and Safety Plan 

✔ Labour Management Plan 

✔ Child Protection Strategy 

✔ Gender-based Violence Action Plan 

✔ Waste Management Plan 

✔ Contractors Code of Conduct 

✔ Gender Inclusivity Strategy  

✔ HIV/Aid Prevention Strategy  

  Sexual Exploitation and Abuse (SEA) prevention and response action 

plan  

  Traffic Management Plan to ensure safety of local communities from 

construction traffic;  

 Environment and Social Management Plan Implementation  

ITB 13.1 Alternative bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 

Works: N/A 

ITB 14.5 The prices quoted by the Bidder shall not be subject to adjustment during the 

performance of the Contract.   

ITB 15.1 The prices shall be quoted by the bidder in: Kenya Shillings (Kshs) 

ITB 18.1 The Bid shall be valid (for 119 days) until: 29th December 2021 
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ITB 18.3 (a) The bid price shall be adjusted by the following factor(s): N/A 

ITB 19.1 

 

A Bid Security Shall be required. The bid security shall be in the form of a bank 

guarantee valid for a further 28 days beyond the original bid validity period of 

the bid, or beyond any period of extension if requested under ITB 18.2”. The 

amount and currency of the bid security shall be Kshs 10,000,000 (Kshs ten 

million)  

ITB 19.3 (d) Other types of acceptable securities: NONE 

ITB 19.9 N/A 

ITB 20.1 In addition to the original of the bid, the number of copies is: One (1) 

In addition to the paper copies, one electronic copy of the whole scanned bid 

should be submitted in a flash disk. The priced Bill of Quantities should also 

be submitted in soft copy in EXCEL format using the function ‘Round” to 

two decimal places. 

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall 

consist of:  

(a) A written power of attorney, duly notarized, indicating that the person(s) 

signing the bid has (ve) the authority to sign the bid and thus that the bid is binding 

upon the Bidder during the full period of its validity in accordance with ITB 18. 

(b) In the case of Bids submitted by an existing or intended JV an undertaking 

signed by all parties (i) stating that all parties shall be jointly and severally liable, 

if so required in accordance with ITB 4.1, and (ii) nominating a Representative who 

shall have the authority to conduct all business for and on behalf of any and all the 

parties of the JV during the bidding process and, in the event the JV is awarded the 

Contract, during contract execution. 
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D. Submission and Opening of Bids 

ITB 22.1 Bidders shall not have the option of submitting their bids electronically.  

ITB 22.1  For bid submission purposes only, the Employer’s address is:  

 

Coast Water Works Development Agency,  

Mikindani Street, off Nkuruma road, 

Coast Water Works Development Agency Headquarters 

Mombasa, 

Kenya.  

The deadline for bid submission is: 

Date: 1st September 2021 

Time: 12.00 pm local time 

Place: The Chief Executive Officer’s Boardroom. 

Bidders shall not have the option of submitting their bids electronically. 

ITB 25.1 The bid opening shall take place at: 

 

Coast Water Works Development Agency,  

Mikindani Street, off Nkurumah road, 

Coast Water Works Development Agency Headquarters 

Mombasa, 

Kenya.  

Date: 1st September 2021 

Time: 12.05 pm local time 

Place: The Chief Executive Officer’s Boardroom. 

ITB 25.3 The Letter of Bid and Priced Bill of Quantities shall be initialed by three (3) 

representatives of the Employer conducting Bid opening.   

 

E. Evaluation and Comparison of Bids 

ITB 32.1  Not applicable. 

ITB 33.1 A margin of preference shall not apply.  

ITB 34.1 At this time the Employer does not intend to execute certain specific parts of the 

Works by sub-contractors selected in advance. 

ITB 34.3 Contractor’s proposed subcontracting: Maximum percentage of subcontracting 

permitted is: 25% of the total contract amount or 25% of the volume of work.  

b) Bidders planning to subcontract more than 10% of total volume of work shall 

specify, in the Letter of Bid, the activity (ies) or parts of the works to be 

subcontracted along with complete details of the sub-contractors and their 
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qualification and experience. The qualification and experience of the sub-

contractors must meet the minimum criteria for the relevant work to be sub-

contracted failing which such sub-contractors will not be permitted to participate. 

c) Sub-contractors’ qualification and experience will not be considered for 

evaluation of the Bidder. The Bidder on its own (without taking into account the 

qualification and experience of the sub-contractor) should meet the qualification 

criteria. 

 

F. Award of Contract 

ITB 43.1 The Adjudicator assigning body as proposed by the Employer is: Chartered 

Institute of Arbitrators (Kenya Chapter) Secretary.  The hourly fee for this 

proposed Adjudicator shall be: Kshs 15,000/-. 

The Adjudicator proposed by the Employer is:  

Eng. Godwin Owino Odhiambo, 

P.O. Box 97319 – 80112, 

Mombasa. 

The biographical data of the proposed Adjudicator is as follows:  

Nationality: Kenya 

Age: 48 years 

Present Position: Contract/Claims Expert 

Education:  

 BSc. (Hons), Civil Engineering, University of Nairobi, 1999. 

 Certificate, Project Management, International Law Institute (ILI), Washington 

DC, USA 

 Certificate, Advance Arbitration and Mediation, International Law Institute 

(ILI), Washington DC, USA 

 Certificate, Procurement of Goods and Services, Seytem International, Canada 

 Certificate, FIDIC Conditions of Contract, Engineering Construction Ventures 

(ECV), UK 

 Certificate, European Conditions of Contract and Specifications, Moi 

University, Eldoret, Kenya. 

 Certificate, Construction Claims, FIDIC 

 Certificate, Negotiation of Legal Agreements for PPP Contracts (IP3, 

Washington DC) 

 Certificate, Result Based Project Management, System International, Canada 

 Certificate, Construction Adjudication, CIARB London 

Membership: 

 Registered Consulting Engineer, Engineers Board of Kenya (E.B.K) – 

Registration No. E343 

 Professional Engineer, Engineers Board of Kenya (E.B.K) – 

Registration No. A2393 

 Member of the Institution of Engineers of Kenya (IEK) – Member 

No.M3711  

Member, Chartered Institute of Arbitrators (MCIARB). 
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Section III – Evaluation and Qualification Criteria 

 

This section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders if the 

bidding was not preceded by a prequalification exercise and postqualification is applied. In accordance with 

ITB 35 and ITB 37, no other methods, criteria and factors shall be used. The Bidder shall provide all the 

information requested in the forms included in Section 4 (Bidding Forms). 

 

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the KSHS equivalent using 

the rate of exchange determined as follows: 

-For construction turnover or financial data required for each year - Exchange rate prevailing on the last 

day of the respective calendar year (in which the amounts for that year is to be converted) was originally 

established. 

-Value of single contract – Exchange rate prevailing on the date of the contract. 

Exchange rates shall be taken from the publicly available source identified in the ITB 32.1. Any error in 

determining the exchange rates in the Bid may be corrected by the Employer. 
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1.  Margin of Preference  

      N/A 

2. Evaluation  

In addition to the criteria listed in ITB 35.2 (a) – (e) the following criteria shall apply: 

2.1 Adequacy of Technical Proposal 

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical capacity 

to mobilize key equipment and personnel for the contract consistent with its proposal regarding work 

methods, scheduling, and material sourcing in sufficient detail and fully in accordance with the 

requirements stipulated in Section VII (Works Requirements) 

2.2 Multiple Contracts 

      N/A 

2.3 Alternative Completion Times 

      N/A 

2.4 Technical Alternatives 

      N/A 

2.5 Specialized Subcontractors 

Only the specific experience of sub-contractors for specialized works permitted by the Employer will be 

considered. The general experience and financial resources of the specialized sub-contractors shall not be 

added to those of the Bidder for purposes of qualification of the Bidder.  

The specialized sub-contractors proposed shall be fully qualified for their work proposed, and meet the 

following criteria: 
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3. Qualification 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

1. Eligibility 

1.1 Nationality Nationality in 

accordance with ITB  

4.3 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Forms ELI – 1.1 

and 1.2, with 

attachments 

1.2 Conflict of Interest No conflicts of interest 

in accordance with 

ITB  4.2 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Letter of Bid 

1.3 Bank Eligibility Not having been 

declared ineligible by 

the Bank, as described 

in ITB 4.4, 4.5, 4.6 and 

4.7 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A 

 

Letter of Bid 

1.4  Government Owned 

Entity of the Borrower 

country 

Meets conditions of 

ITB  4.5 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A 

 

Forms ELI – 1.1 

and 1.2, with 

attachments 

1.5 United Nations 

resolution or Borrower’s 

country law 

Not having been 

excluded as a result of 

prohibition in the 

Borrower’s country 

laws or official 

regulations against 

commercial relations 

with the Bidder’s 

country, or by an act of 

compliance with UN 

Security Council 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A 

 

Forms ELI – 1.1 

and 1.2, with 

attachments 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

resolution, both in 

accordance with ITB 

4.7 and Section V. 

2. Historical Contract Non-Performance 

2.1 History of Non-

Performing Contracts 

Non-performance of a 

contract6 did not occur 

as a result of contractor 

default since 1st 

January 2016.  

Must meet 

requirement12   

Must meet 

requirements 

Must meet 

requirement7  

N/A Form CON-2 

2.2 Suspension  Based on 

Execution of Bid 

Securing Declaration by 

the Employer or 

withdrawal of the Bid 

within Bid validity 

Not under suspension 

based on execution of a 

Bid Securing 

Declaration pursuant 

to ITB 4.6 or 

withdrawal of the Bid 

pursuant ITB 19.9. 

Must meet 

requirement  

Must meet 

requirement 

Must meet 

requirement  

N/A Bid Submission 

Form 

2.3 Pending Litigation Bidder’s financial 

position and 

Must meet 

requirement  

N/A Must meet 

requirement  

N/A Form CON – 2 

                                                      

6 Non performance, as decided by the Employer, shall include all contracts where (a) non performance was not challenged by the contractor, including through referral to the dispute 

resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Non performance shall not include contracts 

where Employers decision was overruled by the dispute resolution mechanism. Non performance must be based on all information on fully settled disputes or litigation, i.e. dispute 

or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances available to the Bidder have 

been exhausted. 

7 This requirement also applies to contracts executed by the Bidder as JV member. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

prospective long term 

profitability sound 

according to criteria 

established in 3.1 

below and assuming 

that all pending 

litigation will be 

resolved against the 

Bidder 

2.4 Litigation History No consistent history 

of court/arbitral award 

decisions against the 

Bidder8 since 1st 

January 2016. 

Must meet 

requirement  

Must meet 

requirement 

Must meet 

requirement  

N/A Form CON – 2  

2.5 Declaration: 

Environmental and 

Social (ES) past 

performance 

Declare any civil work 

contracts that have 

been suspended or 

terminated and/or 

performance security 

called by an employer 

for breach of 

environmental or 

social (including 

Sexual Exploitation 

and Abuse)) 

Must make the 

declaration. 

Where there 

are 

Specialized 

Sub-

contractor/s, 

the 

Specialized 

Sub-

contractor/s 

N/A 

Each must make 

the declaration. 

Where there are 

Specialized Sub-

contractor/s, the 

Specialized Sub-

contractor/s must 

also make the 

declaration 

N/A 

Form CON-3 ES 

Performance 

Declaration 

                                                      

8 The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last 

five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying the Bidder. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

contractual obligations 

in the past five years.9 

must also 

make the 

declaration 

2.6 Bank’s SEA and/or SH 

Disqualification 

At the time of Contract 

Award, not subject to 

disqualification by the 

Bank for non-

compliance with SEA/ 

SH obligations 

Must meet 

requirement 

(including 

each 

subcontractor 

proposed by 

the Bidder) 

N/A 

Must meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

N/A 
Letter of Bid, 

Form CON-4 

  If the Bidder had been 

subject to 

disqualification by the 

Bank for non-

compliance with SEA/ 

SH obligations, the 

Bidder shall either (i)  

provide evidence of an 

arbitral award on the 

disqualification made 

in its favour;  or (ii) 

demonstrate that it has 

adequate capacity and 

commitment to 

comply with SEA/SH 

prevention and 

Must meet 

requirement 

(including 

each 

subcontractor 

proposed by 

the Bidder) 

N/A 

Must meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

N/A 
Letter of Bid, 

Form CON-4 

                                                      

9 The Employer may use this information to seek further information or clarifications in carrying out its due diligence.   
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

response obligations; 

or (iii) provide 

evidence that it has 

already demonstrated  

such capacity and 

commitment on 

another Bank financed 

works contract. 

3. Financial Situation and Performance 

3.1 Financial Capabilities (i) The Bidder shall 

demonstrate that it has 

access to, or has 

available, liquid assets, 

unencumbered real 

assets, lines of credit, 

and other financial 

means (independent of 

any contractual 

advance payment) 

sufficient to meet the 

construction cash flow 

requirements 

estimated as 

350,000,000 Kshs for 

the subject contract(s) 

net of the Bidders other 

commitments 

(ii) The Bidders shall 

Must meet 

requirement 

 

 

 

 

 

 

 

 

 

 

 

 

Must meet 

Requirement  

 

 

 

 

 

 

 

 

 

 

 

 

N/A  

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

 

 

 

 

 

 

Form FIN – 3.1, 

with attachments 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

also demonstrate, to 

the satisfaction of the 

Employer, that it has 

adequate sources of 

finance to meet the 

cash flow 

requirements on works 

currently in progress 

and for future contract 

commitments. 

(iii) The audited 

balance sheets or, if 

not required by the 

laws of the Bidder’s 

country, other 

financial statements 

acceptable to the 

Employer, for the last 

five (5) years shall be 

submitted and must 

demonstrate the 

current soundness of 

the Bidder’s financial 

position and indicate 

its prospective long-

term profitability. 

 

 

 

 

 

 

 

Must meet 

requirement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Must meet 

requirement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

 

 

 

3.2 Average Annual 

Construction Turnover 

Minimum average 

annual construction 

turnover of Kshs 

Must meet 

requirement 

Must meet 

requirement 

N/A N/A Form FIN – 3.2 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

2,800,000,000, 

calculated as total 

certified payments 

received for contracts 

in progress and/or 

completed within the 

last five(5) years, 

divided by five (5) 

years 

4. Experience 

4.1 (a) General Construction 

Experience 

Experience under 

construction contracts 

in the role of prime 

contractor,JV member, 

sub-contractor,or 

management 

contractor for at least 

the last  five years, 

starting 1st January 

2016. 

Must meet 

requirement 

N/A Must meet 

requirement 

N/A Form EXP – 4.1 

 

4.2 (a) Specific Construction & 

Contract Management 

Experience 

(i) A minimum number 

of similar10 contracts 

specified below that 

have been 

Must meet 

requirement 

 

Must meet N/A 

 

 

N/A 

 

 

Form EXP 4.2(a) 

                                                      

10 The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described in Section VII, Work’s Requirements. Summation of 

number of small value contracts (less than the value specified under requirement) to meet the overall requirement will not be accepted. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

satisfactorily and 

substantially11 

completed as a prime 

contractor, joint 

venture member12, 

management 

contractor or sub-

contractor12 between 

1st January 2016 and 

application submission 

deadline: (i) one (1) 

contract of minimum 

value Kshs 

1,400,000,000; 

Or  

(ii) two (2) contracts, 

each of minimum 

value Kshs 

350,000,000 but with 

total value of all 

contracts equal or 

 

 

 

 

 

 

 

 

 

 

 

 

 

requirement13 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                      

11 Substantial completion shall be based on 80% or more works completed under the contract. 

12 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet this requirement. 

13 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been 

met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the 

requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required shall be aggregated. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

more than Kshs 

1,400,000,000  

 “(ii) For the following 

specialized works, the 

Employer permits 

specialized sub-

contractors as per ITB 

34.3” 

N/A N/A N/A N/A  

4.2 (b)  For the above and any 

other contracts 

completed and under 

implementation as 

prime contractor, joint 

venture member, 

management 

contractor or sub-

contractor14 on or after 

the first day of the 

calendar year during 

the period stipulated in 

4.2 (a) above, a 

minimum construction 

experience in the 

Must meet 

requirements  

N/A N/A Must meet the 

following 

requirements for 

the key activities 

listed below16: 

 1) Construction 

of reinforced 

concrete piles as 

follows:17  

Completion of at 

least one project 

with at least 500 

m total length of 

piles with 

Form EXP – 4.2 

(b) 

                                                      

14 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share shall be counted to meet this requirement. 

17 The minimum experience requirement for multiple contracts will be the sum of the minimum requirements for respective individual contracts,  

unless specified otherwise. 



Section III – Evaluation and Qualification Criteria 47 

 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

following key 

activities successfully 

completed15:  

Construction of 

reinforced concrete 

piles as follows: 16  

 1) Completion of at 

least one project with 

at least 500 m total 

length of piles with 

diameter not less 

than 500 mm and 

depth not less than 15 

m and with an 

achieved 

construction rate of 

at least 40 m length of 

piles per day. 

2) Construction of 

gabion boxes and 

matresses as follows: 

Completion of at least 

one project of gabion 

diameter not less 

than 500 mm 

and depth not 

less than 15 m 

and with an 

achieved 

construction 

rate of at least 40 

m length of piles 

per day. 

2) Construction of 

gabion boxes 

and matresses as 

follows: 

Completion of at 

least one project 

of gabion boxes 

and/or matresses 

protection works 

for riverbank or 

Seashore or 

coastline 

protection, with 

                                                      

15 Volume, number or rate of production of any key activity can be demonstrated in one or more contracts combined if executed during same time period.. 

16 The minimum experience requirement for multiple contracts will be the sum of the minimum requirements for respective individual contracts,  

unless specified otherwise. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

boxes and/or 

matresses protection 

works for riverbank 

or Seashore or 

coastline protection, 

with at least 1000 

pieces of boxes and/or 

matresses of 

protection zone and 

an achieved 

construction rate of 

at least 30 pieces per 

day.  

at least 1000 

pieces of boxes 

and/or matresses 

of protection 

zone and an 

achieved 

construction 

rate of at least 30 

pieces per day.  

 

4.2 (c)  For contracts 

[substantially 

completed and under 

implementation] as 

prime contractor, joint 

venture member, or 

Subcontractor between 

1st January 2016  and 

Application 

submission deadline, 

experience in 

managing ES risks and 

impacts in the 

following aspects: 

Specific Construction 

Environment and 

Social Management 

N/A  N/A  N/A 

 

N/A  Form EXP – 4.2 

(c) 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements 
All Parties 

Combined 

Each Member One Member 

Plan (C-ESMP) 

including among 

other; Soil and 

Sedimentation Control 

Plan, Spoil 

Management Control 

Plan and Waste 

Management Plan. 
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5. Key Personnel 

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) Key Personnel, as 

described in the Specifications. The list of Key Personnel follows: 

 

Item 

No. 
Position/specialization 

Relevant academic 

qualifications 

Minimum years of 

relevant work 

experience 

1 

Contractor’s Representative Degree in Civil Engineering, 

Registered with Engineers 

Board of Kenya or 

equivalent 

15 

2 

Site Manager   Degree in Civil Engineering, 

Registered with Engineers 

Board of Kenya or 

equivalent 

10 

3 

Site Electrical Engineer   Degree in Electrical  

Engineering, 

Licensed by ERA 

10 

4 
Geotechnical Engineer  Degree in Civil Engineering 

or Engineering Geology 

10 

5 
Surveyor Degree in Surveying, 

Licensed   

10 

6 
Piles Construction Technicians 

2 nr  

Diploma in Engineering 5 years experience in pile 

construction 

7 
Gabions Construction 

Technician  

Diploma in Engineering 5 years experience in pile 

construction 

8 
Environmental and Social 

expert 

Licensed by NEMA as Lead 

Expert 

10  

9 Health and Safety Expert Registered with DOSH 10 

10 

Sexual Exploitation, Abuse and 

Harassment 

Degree in sociology  3 years in similar position 

 

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the Bidder considers 

appropriate to perform the Contract, together with their academic qualifications and work experience. The 

Bidder shall complete the relevant Forms in Section IV, Bidding Forms. 
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6. Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter: 

  

No. Equipment Type and Characteristics Minimum Number required 

1 Pile driving rig capable of drilling not less than 800 

mm diameter and 18m depth 

2 

2 Telescopic Crane 5t 2 

3 Generators, 30 kVA 2 

4 Excavator, 0.4 m³, > 70 kW 2 

5 Excavator, 0.4 m³, < 70 kW 2 

6 Front loader, 0.4 m³, < 70 kW 2 

7 Medium compactor rollers, < 60 kW 2 

8 Light compactors 2 

9 Tipper Truck 7/10 tons 2 

10 Tanker trucks 8 m³ 2 

11 Portable dewatering pumps 2 

12 Portable diesel generators 3 

13 Concrete mixers (1 m³) 2 

14 Total station (survey) 2 

15 Electronic level instrument 2 

16 Compressor with 6 Nr. Jacks 2 

17 Concrete vibrator needles (50mm) 4 

 

The Bidder shall provide further details of proposed items of equipment using the relevant Form in Section 

IV. 
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Letter of Bid 

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing the Bidder’s 

complete name and address. 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final products. 

 

 

 

Date: [insert date (as day, month and year) of Bid Submission] 

NCB No.: [insert number of bidding process] 

Invitation for Bid No.: [insert identification] 

Alternative No.: [insert identification No if this is a Bid for an alternative] 

 

To: [insert complete name of Employer] 

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 

in accordance with Instructions to Bidders (ITB 8); 

(b) We meet the eligibility requirements and have no conflict of interest in accordance with ITB 4; 

(c) We have not been suspended nor declared ineligible by the Employer based on execution of a Bid 

Securing Declaration in the Employer’s country in accordance with ITB 4.6 

(d) Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the appropriate option 

from (i) to (v) below and delete the others]. 

We [where JV, insert: “including any of our JV members”], and any of our subcontractors: 

i. [have not been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations.]  

ii. [are subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations.]  

iii. [had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations. An arbitral award on the disqualification case has been made in our favor.] 

iv. [had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations for a period of two years. We have subsequently provided and demonstrated 

that we have adequate capacity and commitment to comply with SEA and SH prevention 

and response obligations.]  

v. [had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations for a period of two years. We have attached documents demonstrating that we 

have adequate capacity and commitment to comply with SEA and SH prevention and 

response obligations.] 
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(e) We offer to execute in conformity with the Bidding Documents the following Works: [insert a 

brief description of the Works]; 

(f) The total price of our Bid, excluding any discounts offered in item (f) below is:  

In case of only one lot, total price of the Bid [insert the total price of the bid in words and figures, indicating 

the various amounts and the respective currencies]; 

In case of multiple lots, total price of each lot [insert the total price of each lot in words and figures, indicating 

the various amounts and the respective currencies]; 

In case of multiple lots, total price of all lots (sum of all lots) [insert the total price of all lots in words and 

figures, indicating the various amounts and the respective currencies]; 

(g) The discounts offered and the methodology for their application are:  

(i) The discounts offered are: [Specify in detail each discount offered.] 

(ii) The exact method of calculations to determine the net price after application of discounts is shown below: 

[Specify in detail the method that shall be used to apply the discounts]; 

(h) Our bid shall be valid until [insert day, month and year in accordance with ITB 18.1], and it shall 

remain binding upon us and may be accepted at any time on or before this date; 

(i) If our bid is accepted, we commit to obtain a performance security [and an Environmental, and 

Social (ES) Performance Security, Delete if not applicable] in accordance with the Bidding 

Documents; 

(j) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding 

process in accordance with ITB 4.2(e), other than alternative bids submitted in accordance with 

ITB 13; 

(k) We, along with any of our subcontractors, suppliers, consultants, manufacturers, or service 

providers for any part of the contract, are not subject to, and not controlled by any entity or 

individual that is subject to, a temporary suspension or a debarment imposed by a member of the 

World Bank Group or a debarment imposed by the World Bank Group in accordance with the 

Agreement for Mutual Enforcement of Debarment Decisions between the World Bank and other 

development banks. Further, we are not ineligible under the Employer’s country laws or official 

regulations or pursuant to a decision of the United Nations Security Council; 

(l) We are not a government owned entity/ We are a government owned entity but meet the 

requirements of ITB 4.5;18 

(m) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding 

process or execution of the Contract: [insert complete name of each Recipient, its full address, 

the reason for which each commission or gratuity was paid and the amount and currency of 

each such commission or gratuity] 

 

 

 

                                                      

18 Bidder to use as appropriate   
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Name of Recipient Address Reason Amount 

        

        

        

        

 

 (If none has been paid or is to be paid, indicate “none.”) 

 

(n) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract is 

prepared and executed;  

(o) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you 

may receive. 

(p) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 

will engage in any type of fraud and corruption 

 

Name of the Bidder* [insert name of the Bidder] 

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert complete name of person 

duly authorized to sign the Bid] 

 

Title of the person signing the Bid [insert complete title of the person signing the Bid] 

 

Signature of the person named above  [insert signature of person whose name and capacity are shown 

above] 

 

 

Date signed [insert date of signing] day of [insert month], [insert year] 

 

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 

 

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid. 

  



Section IV – Bidding Forms 57 

 

  

Schedules 

Bill of Quantities  

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and 

Particular Conditions of Contract, Technical Specifications, and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide 

a common basis for bidding.  The basis of payment will be the actual quantities of work ordered and 

carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and 

prices bid in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as 

the Engineer may fix within the terms of the Contract. 

3. The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is otherwise 

provided under the Contract, include all Constructional Plant, labour, supervision, materials, 

erection, maintenance, insurance, profit, taxes, and duties, excluding V.A.T., together with all 

general risks, liabilities, and obligations set out or implied in the Contract. 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not.  The cost of Items against which the Contractor has failed to enter a rate or price 

shall be deemed to be covered by other rates and prices entered in the Bill of Quantities. 

5. The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed 

to be distributed among the rates and prices entered for the related Items of Work. 

6. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. 

7. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or 

in part at the direction and discretion of the Engineer in accordance with Sub-Clauses 13.4 and 13.5 

of the General Conditions except with respect to DAAB Fees and Expenses for which no instruction 

will be required from the Engineer. 

8. The method of measurement of completed work for payment shall be in accordance with this 

Preamble. 
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Item Description Unit 

1 GENERAL ITEMS  

 CONTRACTUAL REQUIREMENTS 

 

1.1 

Performance bond, insurances and parent company guarantee 

Remunerations under this Item shall include payments to the Contractor for 

obtaining various securities/guarantees, bonds and insurances as 

specified in the relevant clauses/subclauses under Section VIII-General 

Conditions (GC) and Section IX- Particular Conditions (PC) and in Section 

X-Contract Forms of the Bidding Documents. 

The costs shall include all fees, commissions and other incidental costs to be 

incurred by the Contractor in obtaining the said securities/guarantees, bonds and 

insurances. 

Payments shall be made as lump sum amounts for each security/guarantee, bond 

and insurance under the below described pay items. 

1.1.1 
Remuneration for obtaining Performance Security according to Subclause 52 of 

GC and PC under the Contract 

lump 

sum 

1.1.2 
Remuneration for obtaining Advance Payment Security according to Subclause 

51 of GC and PC under the Contract 

lump 

sum 

1.1.3 
Remuneration for obtaining Insurance for loss or damage to the Works, Plant and 

Material according to Subclause 13 of GC and PC under the Contract 

lump 

sum 

1.1.4 
Remuneration for obtaining Insurance for loss or damage to Equipment according 

to Subclause 13 of GC and PC under the Contract 

lump 

sum 

1.1.5 
Remuneration for obtaining Insurance against personal injury or death according 

to Subclause 13 GC and PC under the Contract 

lump 

sum 

 SPECIFIED REQUIREMENTS 

 

 CONTRACTOR'S REQUIREMENTS 

1.2 Accommodation for the contract administrators 

 
Remuneration for mobilisation, preparation of site, erection, operation and 

maintenance of all facilities during all the time required by the Contractor 

 

for completion of the works, dismantling of all facilities after completion of the 

Works, restoring site and complete demobilisation of Contractor, according to the 

Specifications. Site installation works shall include complete fencing of 

construction site with wire mesh and barbed wire coils at the top.  The employer 

shall not provide extra land beyond the current area occupied by the works. 

Payment of site installation shall be made as follows: 

-   70% of the lump sum price after mobilisation 

-   30% of the lump sum price after demobilisation 

1.2.1 Site installation for works under the Contract 
lump 

sum 
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Item Description Unit 

 

Remuneration for the construction or establishment of Contractor's camps and 

site office and maintenance of these facilities for the entire Contract period 

according to the Specifications, shall also include 

 

-   provision of all facilities like electricity, lighting, water, sanitary, telephone and 

internet services, 

-   operation and maintenance of the camps and offices, 

-   dismantling of all facilities and restoring the sites after completion of the 

Works. Payments shall be made as lump sum amounts separately for: 

-   establishment/construction of Contractor's camps and site offices, including a 

new washroom facility, and 

-   running and maintenance costs of these facilities under the below described pay 

items. 

1.2.2 
Establishment/construction of Contractor's camp and site offices under the 

Contract 

lump 

sum 

1.2.3 
Running and maintenance costs of Contractor's camp and site offices under the 

Contract 
month 

 ENGINEER'S REQUIREMENTS  

1.3 Accommodation and buildings  

 

Offices  

Provision of fully furnished site office using and adapting the existing structures 

at Baricho Water Treatment Plant for the Engineer and Employer, of a total floor 

area, not less than 150 m² with at least 4 office rooms in accordance with the 

Technical Specifications, including sanitary facilities, air conditioning, heating, 

electricity, refrigerator, telephone/internet connections. Also, provision of two 

furnished and air-conditioned site office units of an area not less than 6.0x2.50 

each, one near the upstream well field and one near the downstream well field 

under the Contract. In addition, provision of toilet facility for each unit. 

 

The office furniture, equipment, computers, stationeries, office consumables and 

other items shall comply with the items as listed in the Technical Specifications. 
 

The unit rate shall include operation, maintenance and cleaning of the site office 

until completion of the works. Payment of lump sum for the provision of fully 

furnished site office shall be made in equal monthly instalments within Time for 

Completion and separately for running, maintenance and other incidental costs 

on monthly basis. 

 

1.3.1 Fully furnished Engineer's main office at Baricho WTP under the Contract 
lump 

sum 

1.3.2 Running and maintenance costs for Engineer's main office under the Contract month 

1.3.3 

Provision of two furnished and air-conditioned site office units of an area not less 

than 6.0x2.50 each, one near the upstream well field and one near the downstream 

well field under the Contract. In addition, provision of toilet facility for each unit.  

lump 

sum 

1.3.4 Running and maintenance costs for Engineer's site offices under the Contract month 
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Item Description Unit 

 

Accommodation  

Provision of a fully furnished accommodation for the Engineer in accordance with 

the Technical Specifications, including sanitary facilities, air conditioning, 

heating, electricity, refrigerator, telephone/internet connections. 

 

The house furniture, equipment, utensils and other items shall conform with the 

Technical Specifications. 

Payment of lump sum for the provision of fully furnished accommodations for the 

Engineer shall be made in equal monthly instalments within Time for Completion 

and separately for running, maintenance and other incidental costs on monthly 

basis. 

1.3.5 
Provision of accommodation 2 Nr for the Resident Engineer and Project Civil 

Engineer under the Contract 

lump 

sum 

1.3.6 Provision of accommodation 4 Nr for the Engineer's staff under the Contract 
lump 

sum 

1.3.7 
Running and maintenance costs for accommodation 2 Nr for the Resident 

Engineer and Project Civil Engineer under the Contract 
month 

1.3.8 
Running and maintenance costs for the accommodation 4 Nr for the Engineer's 

staff under the Contract 
month 

 Hotel Accommodation for Engineer’s visiting experts  

 
Provision of hotel accommodation including break-fast for the Engineer’s visiting 

experts during their site visits in accordance with the Technical Specifications. 
 

 Hotel shall be a 4-star hotel in Malindi or as agreed with the Engineer  

 
The unit rate shall include all overhead costs of the Contractor. Payment shall be 

made per day and person being provided with hotel accommodation. 
 

1.3.9 
Provision of hotel accommodation for the Engineer’s visiting experts under the 

Contract 

per 

day/per 

person 

1.4 

Services for the Engineer  

Provision of vehicles for the use of Engineer in accordance with the Technical 

Specifications, inclusive drivers. 

 

The unit rate shall include procurement, vehicle insurances, operation, 

maintenance, servicing and cleaning as well as the salaries for the drivers until 

completion of the works. 

Payment of lump sum for the provision of vehicles shall be made in equal monthly 

instalments within the Time for Completion and separately for running, 

maintenance and other incidental costs including salaries for the drivers per 

vehicle-month. 

1.4.1 
Provision of double cab pick-up transport vehicles 2 Nr for the duration of the 

Contract without transfer of ownership 
month 

1.4.2 
Running and maintenance costs for double cab pick-up vehicles 2 Nr , inclusive 

drivers for the duration of the Contract 
month 
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Item Description Unit 

1.4.3 

Short-term provision on a call basis of passenger vehicles, inclusive drivers and 

all running and maintenance costs for the duration of the Contract inclusive of 

Maintenance Period 

per 

day/per 

vehicle 

1.5 Equipment for use by the Engineer  

 Surveying equipment 

 

 

Provision of surveying equipment for the use by the Engineer in accordance with 

the Technical Specifications. 

The unit rate shall include maintenance of the surveying equipment and other 

incidental costs until completion of the works. 

Payment shall be made as lump sum items. 

1.5.1 Provision of survey equipment under the Contract 
lump 

sum 

1.6 

Attendance upon the Engineer  

The scope of works shall include the provision of attendances upon Engineer's 

staff and offices such as secretaries, office messengers, chainmen, watchmen, and 

cleaning staff. 

 The unit rates shall include salaries, health insurances, gratuities, bonuses, 

provident funds and the like for the staff as applicable under local Labour Laws. 

in Kenya and other incidental costs for the entire Contract period. 

Payment shall be paid per month. 

1.6.1 Provision of a Site Office Manager under the Contract 
person-

month 

1.6.2 Provision of an office messenger for Site Office under the Contract 
person-

month 

1.6.3 Provision of a cleaner/servant for Site Office under the Contract 
person-

month 

1.6.4 Provision of watchmen for Site Office under the Contract 
person-

month 

1.6.5 Provision of 2 (two) chainmen under the Contract 
person-

month 

1.6.6 
Provision of a cleaner/servant for accommodation 2 Nr for the Resident Engineer 

and the Project Civil Engineer, under the Contract 

person-

month 

1.6.7 
Provision of cleaners/servants for accommodation 4 Nr for the Engineer's staff 

under the Contract 

person-

month 

1.6.8 
Provision of watchmen for accommodation 2 Nr for the Resident Engineer and the 

Project Civil Engineer under the Contract 

person-

month 

1.6.9 
Provision of watchmen for accommodation 4 Nr for the Engineer's staff under the 

Contract 

person-

month 

PREPARATORY WORKS  
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Item Description Unit 

1.7 

Preparatory works for well protection, transformer houses and corresponding 

electro-mechanical and civil works incl. all works as defined in the Technical 

Specifications including: 

-   complete topographic survey + drawings 

-   setting out of all the works 

-   investigations on existing pipelines and structures 

-   inventory of existing works and equipment, valves, fittings, electrical etc. 

-  preparation of a method statement for the raising of the transformer and other 

electrical equipment in the existing transformer building for wells BH9, BH10 and 

BH11. 

-   complete set of shop drawings and as-built drawings 

-   preconstruction and implementation photographs 

Payment shall be made per lump sum pro rata of works progress. 

1.7.1 Preparatory works under the Contract 
lump 

sum 

1.8 

TEMPORARY WORKS  

The unit rate shall include the supply and erection of project sign board with 

dimensions and inscriptions as per Technical Specifications and relevant drawing. 

The works shall also include fabrication, unloading and maintenance in 

accordance with manufacturer’s instructions and good workmanship. 

 

The unit rate shall include all material, labour, equipment, tools and other 

incidental costs required to complete the works. Payment shall be made per 

signboard actually erected and approved by the Engineer. 

 

1.8.1 
Supply and erection of project signboards under the Contract and removal of old 

signboards 
pce. 

 

Construction of access roads, width not less than 4m including all works of site 

clearance, stripping of topsoil, grading, maintenance until completion of the 

works. After completion of the works the access road shall be handed over to the 

client. Payment shall be made per lump sum pro rata of works progress. 

 

1.8.2 All temporary access roads for the works under the Contract 
lump 

sum 

1.9 CONTROL OF WATER  

1.9.1 

The scope of works shall include all work and operation of equipment necessary 

for dewatering during construction according to the Design and the Technical 

Specifications. 

lump 

sum 

1.10 NEW TOILET FACILITIES AT WTP  

1.10.1 
Construction of complete toilet facilities at the Water Treatment Plant including 

all items, fixture and connections to water supply and to sewerage 

lump 

sum 

1.11 INSPECTION AND TESTING-Prime Cost Items  

 
Inspection and testing of supplies and works by the Employer and/or the 

Engineer 
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Item Description Unit 

 

The remuneration for this item is a prime cost item for inspections and testing of 

pipe, fittings, valves and other material and supplies by the Employer and the 

Engineer which are to be arranged and organised by the Contractor as directed 

by the Engineer. 

 

 

Payment shall include the above and actual expenses incurred by the Contractor 

for travel by land and/or air, costs for obtaining visas, boarding and lodging in 

minimum 4star hotels and other incidental costs related to the Employer and the 

Engineer plus payment towards Contractor's profits and overhead as a percentage 

thereof. 

 

1.11.1 
Provision for inspection and testing of supplies and works by Employer & 

Engineer under the Contract 

lump 

sum 

1.11.2 Contractor's profit and overhead with respect to item 1.11.1 % 

1.12 
ENVIRONMENTAL, SOCIAL, HEALTH AND SAFETY REQUIREMENTS - 

Prime Cost Items 
 

1.12.1 
Allow a Provisional Sum of Kshs. 1,400,000 for Quarterly Environmental Audit 

of the Contractor's ESMP by a registered NEMA Lead Expert 

lump 

sum 

1.12.2 

Allow a Provisional Sum of Kshs. 1,400,000 for carrying out training program 

including stakeholder engagement and consultation for HIV/AIDS awareness, 

Sexually Transmitted Infections (STIs), Sexual Exploitation and Abuse (SEA) and 

Sexual Harassment (SH) 

lump 

sum 

1.12.3 
Allow a Provisional Sum of Kshs. 1,400,000 for Training of Employer/Engineer's 

and Contractor's staff on ESHS issues 

lump 

sum 

1.12.4 
Allow a Provisional Sum of Kshs. 4,100,000 for Implementation of ESMP 

recommendations/mitigation measures 

lump 

sum 

1.12.5 Extra over Item 1.12.1 to 1.12.4 above for Contractor's overheads and profits % 

1.13 MISCELLANEOUS - Prime Cost Items  

1.13.1 

Supply for the ownership of the Employer of: 

- One truck, with telescopic-boom mounted crane. Rated lifting weight 15 t. Lifting 

height not less than 25m. 

- One truck mounted rig fully equipped for the cleaning/ redevelopment of the 

wells, including air pump, water pump and all other required equipment, 

including borehole investigation camera 

-Training for the use of the equipment shall be supplied also.  

lump 

sum 

1.13.2 Contractor's profit and overhead with respect to item 1.13.1 % 

1.13.3 Allow a Provisional Sum for the execution of designs if and as necessary 
lump 

sum 

1.13.4 Contractor's profit and overhead with respect to item 1.13.3 % 

 

Hotel Accommodation for Employer's staff 

 Provision of hotel accommodation including break-fast for the Employer’s staff 

during their site visits in accordance with the Technical Specifications. 
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Item Description Unit 

Hotel shall be a 4-star hotel in Malindi or as agreed with the Employer 

The unit rate shall include all overhead costs of the Contractor. Payment shall be 

made per day and person being provided with hotel accommodation. 

1.13.5 Provision of hotel accommodation for the Client's staff under the Contract 
lump 

sum 

1.13.6 Contractor's profit and overhead with respect to item 1.13.5 % 

1.13.7 

Allow a Provisional sum of Kshs. 5,000,000 to  cater for project monitoring and 

evaluation  (including monthly site meetings, site visits by government officials, 

project ground breaking/commission etc) as directed by the project manager 

Lump 

sum 

1.13.8 Contractor’s profit and overhead with respect to item 1.13.7. % 

2 DEMOLITION AND SITE CLEARANCE  

  SITE CLEARANCE  

2.1 General clearance  

  

 

Removal of all bushes, shrubs, grass, garbage, roots, refuse, debris and 

obstructions not expressly included in other items of the Preamble and BOQ, 

except those objects marked for conservation. The works shall also include 

collection, loading, handling, transport to a waste deposit and/or another site 

approved by the Engineer 

 
and located within a radius of 10km, unloading and disposal of the trees. Site 

clearance shall be executed within the limits shown on Drawings or as directed 

by the Engineer. 

The unit rate shall include all materials, labour, equipment, tools and other 

incidental costs required to complete the works. 

Payment shall be made per square meter of area actually cleared and approved 

by the Engineer. 

2.1.1 General site clearance sq.m. 

  TREES  

2.2 Cutting of trees and disposal of trunks  

  

Cutting of trees including loading, handling, transport to a site approved by the 

Engineer and situated within a radius of 10km from the cutting site, unloading and 

disposal of the trees. The works shall also include the removal and disposal of the 

roots and the backfilling of the hole with excavated material except the upper 30 

cm which shall be backfilled with stored excavated top soil. 

 

  

The unit rate shall include all materials, labour, equipment, tools and other 

incidental costs required to complete the works. Payment shall be made per tree 

actually removed as instructed by the Engineer. The trunk diameter of the tree 

shall be measured at 1m above the ground level. Trees shall not be cut except 

upon written instruction of the Engineer. 
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Item Description Unit 

2.2.1 Cutting of trees with a trunk diameter ≤ 30 cm pce 

2.2.2 Cutting of trees with a trunk diameter > 30cm and ≤ 1m pce 

  BUILDINGS AND OTHER STRUCTURES  

2.3 

Demolition and removal of existing small solid structures and walls (under and 

above ground level) 

 

Removal of small structures shall include demolition, dismantling, removal and 

disposal of existing small solid structures and walls (under and above the ground 

level) as well as loading, handling, transport to Contractor's deposit within a 

radius of 10km from the demolition site, unloading and disposal of debris. 

The works shall also include for excavation, backfilling, compaction, dewatering 

of holes and trenches, loading, handling, transport of any surplus or 

backfill material to or from a site approved by the Engineer and situated within a 

radius of 10km, unloading and disposal of debris. 

The unit rate shall include all materials, labour, equipment, tools and other 

incidental costs required to complete the works incl. shoring and strutting to 

ensure the stability of existing remaining structures. 

Payment shall be made per cubic meter of structure actually removed and 

measured in situ. 

2.3.1 Demolition/removal of plain concrete structures cu.m. 

2.3.2 Demolition/removal of reinforced concrete structures, including pile caps cu.m. 

2.3.3 Demolition/removal of brick or stone masonry structures cu.m. 

2.3.4 Demolition/removal of steel piles 500mm diameter  lin. m. 

2.4 

Demolition and removal of wire or metallic fence 

 

The works shall include the demolition, dismantling, removal, loading, handling, 

transport to Contractor's deposit within a radius of 10km from the demolition site 

and unloading of the wire or metallic fence, wooden or concrete supports and the 

foundations or their storage on site for later reuse, as directed by the Engineer. 

The unit rate shall include all materials, labour, equipment, tools and other 

incidental costs required to complete the works. Payment shall be made per linear 

meter based on the measurement of the length of fence actually removed and 

approved by the Engineer. 

No separate payment will be made for excavation, backfilling, compaction, 

dewatering of holes and trenches, loading, handling, transport of any surplus or 

backfill material to or from a site approved by the Engineer and situated within a 

radius of 10 km, unloading and disposal or storage, which shall be deemed to have 

been included in the present unit rates. 

2.4.1 Demolition and removal of wire or metallic fence lin. m. 

Items for removal of existing water pipes encountered during excavation  
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2.5 

The works shall include the demolition, dismantling, removal, loading, handling, 

transport to the relevant authorities store yard or to Contractor’s deposit within 

a radius of 10 km from the demolition site as directed by the Engineer, unloading 

disposal of redundant water pipes, fittings, pipe appurtenances and material 

covering the pipe. 

The unit rate shall include all materials, labour, equipment, tools and other 

incidental costs required to complete the works. The unit rate shall also include 

the cost of dewatering the pipes when required. 

Payment shall be made per linear meter based on the measurement of the length 

of pipe actually removed and approved by the Engineer. 

2.5.1 Extra over "excavation" items for removal of water pipe of DN 200 to DN 400 lin. m. 

2.5.2 Extra over "excavation" items for removal of water pipe exceeding DN 400 lin. m. 

3 CONSTRUCTION WORKS  

3.1 

Earthworks  

The works shall include the excavation of topsoil up to a depth of <30cm or as 

directed, stockpiling at site, protection and maintenance of topsoil for later reuse 

incl. loading, handling, or loading and transport of topsoil to a stockpile 

 

approved by the Engineer and situated within a radius of 5km from the excavation 

site, unloading and disposal of any debris., as directed by the Engineer 

The unit rate shall include all materials, labour, equipment, tools, and all other 

incidental costs required to complete the works, according to the Specifications. 

Payment shall be made per cubic meter measured of the volume actually 

excavated and approved by the Engineer. 

3.1.1 Stripping of topsoil and stockpiling on site for later re-use sq.m. 

   Excavation in ground of different types or compacted  

 

The works shall include excavation of subsoil for (i.e. any kind of material other 

than topsoil, consolidated soil and/or rock) either by machine or hand, according 

to the Specifications, including: 

 

levelling, trimming and compaction of excavation bottom  

upholding sides of excavation, additional excavation to provide working space 

and removal of services if required 
 

(a)   transport, where required for intermediary storage at site and protection of 

excavated material suitable for later reuse, or for immediate re-use, unloading, 

selecting or 

 

(b)   transport and disposal of surplus and unsuitable material to a site approved 

by the Engineer and situated within a radius of 10km from the excavation site 
 

-   maintenance and reinstatement of existing services except if pay items are 

provided for 
 

-   temporary diversions of existing services, incl. their realignment, backfilling 

and reinstatement 
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The unit rate shall include all materials, labour, equipment, tools, and all other 

incidental costs required to complete the works. Payment shall be made per cubic 

meter of completed excavation, measured applying the following payment limits: 

 

 -  width: minimum width according to the Technical Specifications and Drawings 

-   length: minimum length according to the Technical Specifications and 

Drawings 

-   depth: minimum depth according to the Technical Specifications and Drawings 

and as approved by the Engineer 

No separate payment will be made for additional excavation necessary for joints, 

fittings, thrust blocks, encasements, accommodation of temporary supports, bell 

holes and all other working space required 

to carry out the works, which shall be deemed to have been included in the present 

unit rates. 

3.1.2 Excavation in ground of different types or compacted cu.m. 

 

This cost shall be evaluated based on cubic meters of soil dug on watery ground, 

comprising of any other related work for the water removal and drainage and for 

drying the foundation ditches. Quantities to be taken into account are those 

resulting from implementation documents. 

 

3.1.3 Excavation under water cu.m. 

 

This cost shall be evaluated based on cubic meters of soil dug out on hard rock 

and 

any other related work. The quantities to be taken into account are in accordance 

with the contents of the approved documents. The following services and any other 

additional work resulting to these are covered by this cost. Excavation at whatever 

depth, loading and transportation of excavated materials to the disposal area 

approved by the Supervisor of works, the off-loading and the even distribution of 

materials on points of destination and any other related work. 

 

3.1.4 Excavation in hard ground or rock cu.m. 

3.1.5 Excavation for foundations around wells to a depth not exceeding 3.00m cu.m. 

3.1.6 Excavation for foundations around wells to a depth 3.00m to 6.00m cu.m. 

 Trench excavation  

  

The works shall include trench excavation of subsoil (i.e. any kind of material 

other than topsoil, consolidated soil and rock) either by machine or hand, 

according to the Specifications, including: 

 

-   levelling, trimming and compaction of trench bottom  

-   sheeting and piling of trenches, bracing and protection of slopes 

 

-   incl. loading, handling, 

(a)   transport alongside the trench, where required for intermediary storage at 

site and protection of excavated material suitable for later reuse, or for immediate 

re-use, unloading, selecting or 
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(b)   transport and disposal of surplus and unsuitable material to a site approved 

by the Engineer and situated within a radius of 10km from the excavation site 

-   maintenance and reinstatement of existing services except if pay items are 

provided for 

-   temporary diversions of existing services, incl. their realignment, backfilling 

and reinstatement 

-   dewatering of trenches 

The unit rate shall include all materials, labour, equipment, tools, and all other 

incidental costs required to complete the works. Payment shall be made per cubic 

meter of completed excavation, measured applying the following payment limits: 

 -  width: minimum width according to the Technical Specifications and Drawings 

-   length: length of trench actually excavated and approved by the Engineer 

-   depth: vertical distance between ground level and bottom of pipe bedding, 

according to the Technical Specifications and the Drawings, and as approved by 

the Engineer 

No separate payment will be made for additional excavation necessary for joints, 

fittings, thrust blocks, encasements, accommodation of temporary supports, bell 

holes and all other working space required 

to carry out the works, which shall be deemed to have been included in the present 

unit rates. 

3.1.7 Trench excavation of subsoil to a depth not exceeding 2.0m cu.m. 

3.1.8 Trench excavation of subsoil to a depth not exceeding 3.00m cu.m. 

 

Backfill / Embankment material   

The works shall include placing and compaction of backfill/embankment with 

selected excavated material. 
 

Backfilling of trenches shall be carried out by hand or by plant and equipment in 

accordance with  

 Technical Specifications, Drawings and as directed by the Engineer and shall also 

include loading, handling, transport along the trench of selected material and 

unloading, either 

(a)  from intermediary deposits or temporary embankments on site or  

(b)  straight from current excavation without intermediate deposit or  

(c)   from an intermediary deposit on site within any distance from works location  

The unit rates shall include all materials, labour, equipment, tools, and all other 

incidental costs required to complete the works. Payment for pipe bedding, side 

and initial backfill and main backfill shall be made per cubic meter applying the 

following payment limits: 
 

(a) width: minimum width according to the Technical Specifications and 

Drawings  

(b) length: useful pipe length laid and approved by the Engineer 
 

(c) depth of pipe bedding: depth according to Drawings 
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(d) depth of side and initial backfill: depth according to Drawings 

 (e) depth of main backfill: vertical distance between top of main backfill which 

shall be deemed to have been included in the present unit rates. 

No separate payment shall be made for additional backfilling necessary for joints, 

fittings, thrust blocks, accommodation of temporary supports, bell holes and all 

other working space required to carry out the works, which shall be deemed to 

have been included in the present unit rates. 

 

3.1.9 Backfill / Embankment Material cu.m. 

 Sand for pipe encasement 

  

Pipe encasement shall be executed with imported material from a source approved 

by the Engineer, incl. loading, handling, transport and unloading of material, 

according to the Specifications and the Drawings.  

 
The unit rate shall include all materials, labour, equipment, tools and other 

incidental costs required to complete the works.  

3.1.10 Sand for pipe encasement cu.m. 

 Base / Subbase Material  

  The works shall include:  

  

- placing and compaction of sand-gravel in accordance with the Technical 

Specifications, Drawings and as directed by the Engineer, either 
 

(a)  from intermediary deposits on site or  

(b)  straight from current excavation without intermediate deposit or  

(c)   from an intermediary deposit on site within any distance from works location  

incl. loading (if applicable), handling, transport from intermediary storage or 

current excavation site within a radius as indicated above, unloading, placing in 

layers, compaction, levelling and trimming. 

 

The unit rate shall include the supply of all materials, labour, equipment, tools, 

and all other incidental costs required to complete the works. 
 

Payment shall be made per cubic meter based on the dimensions shown on the 

Drawings or as executed and approved by the Engineer. 
 

3.1.11 Base/ Subbase Material cu.m. 

 Non-woven Geotextile  

 

The works shall include the supply of all materials, labour, equipment and tools 

and all other incidental cost required for the complete installation of non-woven 

geotextile 400 gr/m2 according to the Specifications and the Drawings. 

 

3.1.12 Non-woven Geotextile 400g/m2 sq.m. 

3.1.13 
Granular Material for Drainage cu.m. 

3.1.14 
Coarse Granular Material for Drainage cu.m. 

3.1.15 
Drainage Layer Sand without Fines cu.m. 
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3.2 

CONCRETE  

SUPPLY AND PLACING OF CONCRETE 

 

The works shall include the supply of all material and placing of concrete in 

accordance with the Technical Specifications and Drawings, including: 

-   preparation, mixing and transport of concrete, 

 

-   placing of concrete incl. all formworks and compaction, 

-   provision of block outs for pipes and openings and their refilling with concrete 

after installation works, 

-   curing and surface finish of concrete, 

-   taking of concrete samples and execution of concrete tests according to the 

Technical Specifications, 

-   careful preparation of working joints 

The unit price shall include all labour, materials, products, equipment, plant and 

tools, concrete batching, and all other incidental costs required to complete the 

work as specified. 

Payment shall be made per cubic meter of different type of concrete based on the 

dimensions shown on the Drawings, completed and approved by the Engineer. 

3.2.1 Supply and placing of blinding concrete C15 cu.m. 

 

The works shall be as described under Item 3.2, but for placing of reinforced 

concrete, including application of high-grade water stop for working joints in 

watertight concrete. Supply and placing of formwork and reinforcement shall be 

paid extra 

 The unit price shall include all labour, materials, products, equipment, plant and 

tools, concrete batching, and all other incidental costs required to complete the 

work as specified. 

Payment shall be made per cubic meter of different type of concrete based on the 

dimensions shown on the Drawings, completed and approved by the Engineer. 

3.2.2 Supply and placing of reinforced concrete C25 cu.m. 

3.2.3 Supply and placing of reinforced concrete C30 cu.m. 

3.2.4 Supply and placing of reinforced concrete C37 cu.m. 

 CONCRETE ANCILLARIES  

 FORMWORK  

 

The works shall include the supply of all material and placing and removal of 

formwork in accordance with Technical Specifications and Drawings, including: 
 

- placing of formwork and all required scaffolding and other supports,  

- provision of block outs for pipes and openings as required,  

- careful preparation of working joints  

- any kind of ladders and the like required for access of labour, support to 

formwork. No extra payment for working joints will be made 
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The unit price shall include all labour, materials, products, equipment, plant and 

tools, concrete batching, and all other incidental costs required to complete the 

work as specified. 

 

Payment shall be made per square meter of different type of formwork based on 

the dimensions shown on the Drawings, completed and approved by the Engineer. 
 

3.2.5 Supply and placing of smooth formwork for floor slab or abutments sq.m. 

3.2.6 Supply and placing of curved formwork sq.m. 

 

REINFORCEMENT 

 

Works shall include the supply and placing of reinforcing deformed steel bars of 

grade B500C for footings, foundations, floor slabs, roof slabs, walls, columns and 

beams incl. cutting, bending and fixing in accordance with Technical 

Specifications and Drawings. 

The unit price shall include all labour, materials, products, equipment, plant and 

tools and all other incidental costs required to complete the work as specified. 

Payment shall be made per weight of reinforcing steel based on the dimensions 

shown on the Drawings, completed and approved by the Engineer. 

3.2.7 Supply and placing of reinforcing steel bars B500C t 

 

This price is calculated on unit length basis (linear meter) of waterproof joints 

and it includes the supply, transportation and all the materials (300 mm wide 

rubber water stop, joint filling and sealing materials etc) and all the works for 

connections, fitting in place and fixing. 

 

3.2.8 
Waterstop 300 mm wide lin. m. 

 
This price is calculated on unit length basis (linear meter) of waterproof joints 

and it includes the supply, transportation and all the materials and all the related 

works and materials for the implementation. 

 

3.2.9 
Hydrophilic swelling waterstop lin. m. 

 
This price remunerates on square meters the water proof layer placed on the 

surfaces of concrete structures as required based on the drawings and it includes 

supply, transportation and all the related works and materials for the 

implementation. 

 

3.2.10 
Bituminous coating sq.m. 

 
This price is calculated in terms of cubic meters of cement mortar. It includes 

supply, transportation from any distance, and whatever work of setting in place 

following the drawings and technical specifications. Quantities to be taken into 

consideration are those resulting from implementation documents 

 

3.2.11 
Cement mortar cu.m. 

3.2.12 
Hydrophilic swelling waterstop between old and new concrete lin. m. 

  PIPEWORK  
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3.3 SUPPLY OF DUCTILE IRON PIPES  

 

The supply works shall include the supply of ductile iron pipes according to EN 

545-2011, Class C, PN 16, including transport, unloading, handling, storage at 

storage sites in accordance with the manufacturer’s instructions and good 

workmanship, supply of stainless steel bolts and nuts, gaskets including 2% 

reserve, denso tape or similar approved material for wrapping buried flange 

connections and all accessories necessary for pipe installation, according to 

Specifications and Drawings.  

 

Internal lining shall be of cement mortar, external coating shall be of bituminous 

paint on zinc rich coating according to the Technical Specifications. The unit rate 

shall include all material, labour, equipment, tools and other incidental costs 

required to complete the works. 

 

 INSTALLATION OF PIPES, FITTINGS, VALVES & ACCESSORIES  

 Laying of ductile iron pipes in trenches  

 

The works shall include:  

-   loading, handling, transport from storage site to the execution site, unloading 

and placing of pipes, fittings, protective tape and accessories 
 

-   cutting of pipes, cleaning of cuts, remaking of chamfer  

-   repair of any protective coating damaged  

-   cleaning of pipes before laying  

-   laying, jointing and coupling of pipes in accordance with manufacturer’s 

instructions, Technical Specifications, Drawings and as directed by the Engineer, 

incl. installation of all socket and flanged fittings, others than gate valves, butterfly 

valves, 

 

hydrants, hydraulic equipment for air valve chambers, wash out chambers and 

water meter chambers as well as special outlet and wash out equipment, which 

shall be paid for as extra under separate items. 

 

-   laying of protective tape and installation of polyethylene sleeves, where 

instructed 
 

-   wrapping of flange connections with denso tape or similar approved material  

-   execution of hydrostatic pressure test, flushing and disinfection in accordance 

with EN 805 and the Technical Specifications 
 

The unit rate shall include all material, labour, equipment, tools, formworks and 

other incidental costs required to complete the works. Payment shall be made per 

linear meter based on the measurement of the length of pipe actually installed, 

operational and approved by the Engineer. 

 

Measurement shall be carried out along the centre line of the pipe and shall 

include the full laying lengths of all valves and special fittings installed. 
 

 3.3.1 Supply and installation of DI pipes in trenches, DN 350, PN16 lin. m. 

 3.3.2 Supply and installation of DI pipes in trenches, DN 500, PN16 lin. m. 
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 3.3.3 Flange Adaptor DN350 PN16 pce 

3.3.4 Supply of flanged spigot DI pipes with puddle flange, DN350, PN16, L ≤ 2m pce 

3.3.5 Steel Flexible Stepped Coupling DN350 PN16 pce 

3.3.6 Ventilation pipe with insect net pce 

3.3.7 DN800 Flange and Cover PN10 pce 

3.3.8 Steel Pipe D800, 7.2mm wall thickness lin. m. 

3.3.9 Puddle flange DN800 pce 

3.3.10 90° Bend Ductile Iron DN350 PN16 pce 

3.3.11 45° Bend Ductile Iron DN350 PN16 pce 

3.3.12 22,5° Bend Ductile Iron DN350 PN16 pce 

3.3.13 11,25° Bend Ductile Iron DN350 PN16 pce 

3.3.14 90° Bend Ductile Iron DN500 PN16 pce 

3.3.15 45° Bend Ductile Iron DN500 PN16 pce 

3.3.16 22,5° Bend Ductile Iron DN500 PN16 pce 

3.3.17 11,25° Bend Ductile Iron DN500 PN16 pce 

3.3.18 Thrust blocks pce 

3.3.19 
Ventilation pipe 1.50m with insect net pce 

 MISCELLANEOUS METALWORK  

 3.4 Supply and installation of steel covers and ladders  

 

Works shall include:  

Supply and installation of steel covers.   

The unit price shall include all labour, materials, products, equipment and tools 

and all other incidental costs required to complete the work as specified. 
 

Payment shall be made per unit of cover, completed and approved by the 

Engineer. 
 

3.4.1 Steel cover 2.40mx2.40m pce 

3.4.2 Steel cover 1.80mx1.80m pce 

3.4.3 Steel cover 0.90mx0.90m pce 

3.4.4 Supply and install metal rail lin. m. 

 

Supply and install stainless steel internal access safety ladder, installed complete 

and including all supports to the concrete base and skeleton of the tank, with frame 

and cage, painting, accessories, all as specified and shown on drawings. 

 

3.4.5 Safety Ladder pce 
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3.4.6 Steel ladder (access steps) lin. m. 

3.4.7 Steel ladder pce 

3.4.8 
Galvanized steel cover up to 2.00mx2.00m for opening of 1.50mx1.50m. With 

galvanized steel frame and neoprene seal. Watertight to at least 1atm. 
pce 

3.4.9 
Galvanized steel cover up to 1.20mx1.20m for opening of 0.80mx0.80m. With 

galvanized steel frame and neoprene seal. Watertight to at least 1atm. 
pce 

 PILES AND PILING ANCILLARIES  

3.5 Cast in place bored concrete piles 800mm diameter   

 

The works shall include the transport, installation on site, relocation, operation 

and  
 

removal of the drilling rigs and auxiliary equipment, the formation of working 

surfaces, the measures of control of surface and underground water, the 

collection, removal and disposal of the excavated drilling materials, to a site 

approved by the Engineer and situated within a radius of 10km from the 

excavation site.  

 

The works shall include the supply of all material and placing of concrete in 

accordance with Technical Specifications and Drawings, including: 
 

-   preparation, mixing and transport of concrete,  

-   placing of concrete incl. tremie pipes and compaction and temporary casing if 

required 
 

-   curing and surface finish of concrete,  

-   taking of concrete samples and execution of concrete tests, integrity testing, 

according to the Technical Specifications, 
 

-   careful preparation of working joints  

-comprehensive monitoring and reporting of pile drilling works by specialized 

personnel, in accordance with the relevant sections of Technical Specifications. 
 

The unit price shall include all labour, materials, products, equipment, plant and 

tools, concrete batching, and all other incidental costs required to complete the 

work according to the Technical Specification and the Drawings.  

 

  

Payment shall be made per linear meter of piles based on the dimensions shown 

on the approved Working Drawings, completed and approved by the Engineer. 
 

3.5.1 Cast in place bored reinforced concrete piles 800mm diameter lin. m. 

3.5.2 Cast in place bored plain concrete piles 800mm diameter lin. m. 

 REINFORCEMENT  

 

Works shall include the supply and placing of reinforcing deformed steel bars of 

grade B500C for piles, cutting, bending and fixing in accordance with Technical 

Specifications and Drawings. 
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The unit price shall include all labour, materials, products, equipment, plant and 

tools and all other incidental costs required to complete the work as specified. 
 

Payment shall be made per weight of reinforcing steel based on the dimensions 

shown on the Drawings, completed and approved by the Engineer. 
 

3.5.3 Supply and placing of reinforcing steel B500C t 

 ROADS AND PAVINGS  

3.6 

Construction / reconstruction of concrete pavement  

The works shall include the construction of C25 reinforced concrete pavement in 

accordance with 
 

Technical Specifications, Drawings and as directed by the Engineer using new 

concrete to be supplied by Contractor: 
 

-   grading and compaction of subgrade  

-   loading, handling, transport of material and unloading,  

-   supply and placing of concrete   

The unit rates shall include all materials, labour, equipment, tools, all other 

incidental costs and any additional excavation required to complete the works. 
 

Payment shall be made per square meter based on the measurement of the area of 

concrete pavement actually executed and approved by the Engineer. 
 

3.6.1 C25 reinforced concrete pavement 150mm sq.m. 

3.6.2 Steel fabric mesh reinforcement sq.m. 

3.6.3 Joint material as approved by the Engineer sq.m. 

 Construction / reconstruction of gravel road  

 

The works shall include the construction/reconstruction of gravel roads in 

accordance with Technical Specifications, Drawings and as directed by the 

Engineer, including: 

 

-   grading and compaction of subgrade  

-   supply, placing, levelling and compaction of granular sub-base with well 

graded gravel of size 5/31.5 and of thickness as per existing condition 
 

-   supply, placing, levelling and compaction of granular road base with well 

graded gravel of size 2/21 and of thickness as per existing condition 
 

-   loading, handling, transport of material and unloading,  

The unit rates shall include all materials, labour, equipment, tools, and all other 

incidental costs required to complete the works. 
 

Payment shall be made per square meter based on the measurement of the area of 

gravel road actually executed and approved by the Engineer. 
 

3.6.4 Construction/reconstruction of gravel road sub-base 30cm, gravel size 5/31.5 cu.m. 

3.6.5 Construction/reconstruction of gravel road base, 15cm gravel size 2/21 cu.m. 

3.6.6 
Supply and installation of plastic road edge indicator 1000 mm height with 

reflector 
pce 
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3.7 

ROCK FILLED GABIONS AND MATTRESSES   

The works shall include the supply, manufacturing, filling with rock and placing 

of rock filled gabions and mattresses in accordance with the Technical 

Specifications, Drawings and as directed by the Engineer, including: 

 

-   loading, handling, transport of material from any distance, unloading,  

The unit rates shall include all materials, labour, equipment, tools, and all other 

incidental costs required to complete the works. 
 

The gabion boxes and mattresses shall be manufactured with double-twisted 

hexagonal mesh. The mattress mesh shall be made with heavily galvanized wire, 

coated with PVC according to SANS 1580 or equivalent. Equivalent or better to 

the corresponding Maccaferri products. 

 

The filling should be made with rock according to ASTM standards  

Payment shall be made: 

 Per piece for gabion boxes and  

 Per square meter of ground coverage for mattresses. 

 

3.7.1 Gabion box 1.00 m x 1.00 m x 2.00 m pce 

3.7.2 Gabion box 1.00 m x 1.00 m x 1.00 m pce 

3.7.3 Gabion box 1.00 m x 0.50 m x 2.00 m pce 

3.7.4 Mattress of not less than 0.50 m thickness sq.m. 

3.7.5 Mattress of not less than 0.30 m thickness sq.m. 

3.7.6 Mattress of not less than 0.20 m thickness sq.m. 

 

RIP RAP  

The works shall include the supply and placing of rip rap in accordance with 

Technical Specifications, Drawings and as directed by the Engineer, including: 
 

-   loading, handling, transport of material, unloading,  

The unit rate shall include all materials, labour, equipment, tools, and all other 

incidental costs required to complete the works. 
 

Payment shall be made per square meter for rip-rap area based on the 

measurement of the area actually executed and approved by the Engineer. 
 

Construction of riprap with rocks D50=200 mm and thickness of 0.50 m  

3.7.7 Riprap 0.5m thickness D50=200mm sq.m. 

 
Additional Payment for placing of gabion boxes, mattresses and geotextiles 

below river water level  
 

 

The works shall include all additional plant, tools, labor and works for placing 

gabion boxes, mattresses and their associated geotextiles, in the river 

watercourse, below the river water surface elevation at the time of placing, based 

on the method statement of the Contractor and as approved by the Engineer. The 

unit rate covers both methods of wet-placement and of dry-placement by 

construction of temporary embankments.  
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Payment shall be made per cubic meter volume of gabion boxes and mattresses 

placed below the river water surface elevation as executed and measured and 

approved by the Engineer. This payment will be in addition to the payments of 

items 3.7.1 to 3.7.7 and 3.1.12. 

 

3.7.8 
Additional payment for placing of gabion boxes and mattresses with the associated 

geotextile below river water level 
cu.m. 

3.8 SUPPLY OF ELECTROMECHANICAL EQUIPMENT 

 

 

Supply of cables and wires 

The unit rates for supply shall include supply of equipment in accordance with the 

Technical Specification and shall include all accessories and components to 

complete the respective unit in good working order. 

The unit rate shall also include supply to site of all materials, labour, equipment, 

tools and other incidental costs 

like handling, transporting and safe storage required to complete the supply. 

Payment shall be per piece of complete unit supplied and approved by the 

Engineer. 

Installation of equipment shall at all times and in all cases comprise all a.m. parts, 

and shall include all materials, labour, equipment, tools and other incidental costs 

to complete the installation of all units in good working condition, including all 

tests required by the applicable standards. 

No extra payment shall be made for tests, fastening and connecting material, 

temporary scaffolding, lifting equipment, material and equipment required for 

tests and the like. 

The unit rate shall include supply to site of all materials, labour, equipment, tools 

and other incidental costs like handling, transporting and safe storage required 

to complete the supply of cables in accordance with the Technical Specifications. 

 

Payment shall be per lump sum per installation accessories supplied and approved 

by the Engineer. 
 

3.8.1 

Supply, install, test and commission of the internal lighting and small power 

supply (power socket) complete with all required parts and accessories in 8 well 

heads 

lump 

sum 

  Supply and Installation of Low Voltage Cables   

3.8.2 

Supply and install of 4-core 70 sq. mm armoured Low Voltage Polyvinyl chloride 

(PVC) cable consisting of compact circular stranded copper conductors Class 2 

to IEC 60228, extruded PVC core insulation colour coded Red, Yellow, Blue and 

Black, inner sheath of extruded PVC type ST2 IEC 60502-1, EN5036 

lin. m. 

3.8.3 

Supply and install of 4-core 35 sq. mm armoured Low Voltage Polyvinyl chloride 

(PVC) cable consisting of compact circular stranded copper conductors Class 2 

to IEC 60228, extruded PVC core insulation colour coded Red, Yellow, Blue and 

Black, inner sheath of extruded PVC type ST2 IEC 60502-1, EN5036 

lin. m. 
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3.8.4 

Supply and install of 4-core 16 sq. mm armoured Low Voltage Polyvinyl chloride 

(PVC) cable consisting of compact circular stranded copper conductors Class 2 

to IEC 60228, extruded PVC core insulation colour coded Red, Yellow, Blue and 

Black, inner sheath of extruded PVC type ST2 IEC 60502-1, EN5036 

lin. m. 

3.8.5 

Supply and install of 4-core 10sq. mm armoured Low Voltage Polyvinyl chloride 

(PVC) cable consisting of compact circular stranded copper conductors Class 2 

to IEC 60228, extruded PVC core insulation colour coded Red, Yellow, Blue and 

Black, inner sheath of extruded PVC type ST2 IEC 60502-1, EN5036 

lin. m. 

3.8.6 

Supply and install of 4-core 6sq. mm armoured Low Voltage Polyvinyl chloride 

(PVC) cable consisting of compact circular stranded copper conductors Class 2 

to IEC 60228, extruded PVC core insulation colour coded Red, Yellow, Blue and 

Black, inner sheath of extruded PVC type ST2 IEC 60502-1, EN5036 

lin. m. 

3.8.7 

Supply and install of 4-core 4 sq. mm armoured Low Voltage Polyvinyl chloride 

(PVC) cable consisting of compact circular stranded copper conductors Class 2 

to IEC 60228, extruded PVC core insulation colour coded Red, Yellow, Blue and 

Black, inner sheath of extruded PVC type ST2 IEC 60502-1, EN5036 

lin. m. 

3.8.8 

Supply for 8 well heads installation accessories for the Low Voltage cable above 

including cable lugs, cable barrier boots, cable glands, tapes, markings, cable 

sleeves, carrier pipe bends, end-caps, spacers, sealants, connectors, bolts & nuts 

lump 

sum 

  Supply and Installation of Signal Cables   

3.8.9 

Supply and installation of submersible 4-core 0.75 sq. mm signal cable of 

electrolytic copper conductor material, 1A, 50 V dc, Type A, B, C compound 

primary insulation, colour-coded core insulation and   G.I round wire armouring 

conforming to BS 5308 

lin. m. 

3.8.10 

19 core 0.75 sq. mm signal cable of electrolytic copper conductor material, 1A, 

50 V dc, Type A, B, C compound primary insulation, colour-coded core insulation 

and G.I round wire armouring conforming to BS 5308 

lin. m. 

  Supply and Installation of Communications Cables   

  Supply and Installation of PVC conduit pipes   

 

The unit rates shall include the supply of PVC conduit pipes with taut wire in 

accordance with DIN16873 and further Technical Specifications and Drawings, 

incl. all accessories. 

 

The unit rate shall include supply to site of all materials, labour, equipment, tools 

and other incidental costs like handling, transporting and safe storage required 

to complete the supply. 

 

Payment shall be per linear meter of cable supplied and approved by the Engineer.  

3.8.11 Supply 100mm Diameter Heavy Gauge PVC Conduit pipes with taut wire lin. m. 

3.8.12 Supply of end caps for conduit pipes under 3.8.11 pce 

3.8.13 Supply of cable conduit spacers 2-fold, one sided for 3.8.11 pce 

3.8.14 Supply of cable conduit spacers 4-fold, one sided for 3.8.11 pce 
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3.8.15 Supply of cable conduit spacers 6-fold, double sided for 3.8.11 pce 

  

Supply and Installation of cable tray   

The unit rates shall include supply of cable trays in accordance with DIN EN 

61537 and the Technical Specifications, incl. accessories. The unit rate shall 

include supply to site of all materials, labour, equipment, tools and other 

incidental costs like handling, 

 

transporting and safe storage required to complete the supply.  

Payment shall be per linear meter of cable tray and approved by the Engineer.  

3.8.16 
Supply and install XRF Extra Heavy Duty stainless steel finish Cable Tray, 300mm 

width suitable for wall mounting 
lin. m. 

3.8.17 
Supply and install XRF Extra Heavy Duty stainless steel finish Cable Tray, 600mm 

width suitable for wall mounting 
lin. m. 

3.8.18 
Supply and install stand-off cable tray brackets for the 300mm wide cable trays 

complete with mounting accessories 
pce 

3.8.19 
Supply and install stand-off cable tray brackets for the 600mm wide cable trays 

complete with mounting accessories 
pce 

3.9 Building for Electrical Appurtenances   

3.9.1 

Supply and install on the top floor of the new upstream transformer building, of a 

complete housing unit with floor space of 40 sq.m. for the switchboards and 

associated equipment of the new upstream transformer building 

lump 

sum 

3.9.2 
Removal of all E/M equipment from old upstream transformer house and 

reinstallation, testing and commissioning in new building 

lump 

sum 

3.9.3 

At the existing Transformer Buildings for Wells BH9, BH10 and BH11: Relocation 

of transformer and all other equipment and connection to working order in the 

new raised positions 

lump 

sum 

4 DAYWORKS   

4.1 Labour   

4.1.1 Unskilled labour day 

4.1.2 Skilled labour (any) day 

4.1.3 Foreman day 

4.1.4 General foreman day 

4.1.5 Surveyor day 

4.1.6 Driver for vehicles not exceeding 10 tons gw day 

4.1.7 Driver for vehicles exceeding 10 tons gw day 

4.1.8 Driver for vehicle up to 10 tons day 

4.1.9 Operator for excavator, front loader, or crane day 

4.1.10 Operator for tractor with dozer blade or ripper day 
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4.1.11 Operator of grader an other large road construction equipment day 

4.1.12 Operator of crane day 

4.2 Materials   

4.2.1 Cement, ordinary Portland , or equivalent in bags t 

4.2.2 High tensile steel reinforcing bar up to 16 mm diameter t 

4.2.3 Selected aggregate for concrete m³ 

4.2.4 Sand for any purpose m³ 

4.2.5 Natural gravel m³ 

4.2.6 Steel pipes m 

4.2.7 Structural steel profiles t 

4.2.8 PVC drain pipe diameter 200mm m 

4.2.9 PVC drain pipe diameter 300mm m 

4.2.10 Adapter DN 350  No. 

4.2.11 Adapter DN 500 No. 

4.2.12 Flexible Couplling DN 350 No. 

4.2.13 Flexible Couplling DN 500 No. 

4.2.14 Taper DN 350 to DN 500 No. 

4.3 Equipment   

4.3.1 Excavator, 0.4m3, not less than 70kW day 

4.3.2 Excavator, 0.7m3, not less than 90kW day 

4.3.3 Excavator, not less than 70kW with compressor hammer, incl. Compressor day 

4.3.4 Frontloader, 0.4m3, not less than 40kW day 

4.3.5 Frontloader, 0.8m3, not less than 70kW day 

4.3.6 Grader day 

4.3.7 Tanker truck 15m3 day 

4.3.8 Generator 50kVA day 

4.3.9 Generator 100kVA day 

4.3.10 Compressor for 4 chipping hammers day 

4.3.11 Electric welding equipment day 

4.3.12 Gas welding equipment day 
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4.3.13 Dewatering pumps 50m3/h day 

4.3.14 Plate compactor day 

4.3.15 Bulldozer not less than 100kW day 

4.3.16 Plate compactor day 

4.3.17 Bulldozer not less than 100kW day 

4.3.18 Crane 5ton day 
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BILL OF QUANTITIES 

Bill 1 – General Items 

Item 

No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

1 GENERAL ITEMS         

  CONTRACTUAL REQUIREMENTS         

1.1 
Performance bond, insurances and parent 

company guarantee 
  

      

1.1.1 

Remuneration for obtaining Performance Security 

according to Subclause 52 of GC and PC under 

the Contract 

lump sum 

1.00     

1.1.2 

Remuneration for obtaining Advance Payment 

Security according to Subclause 51 of GC and PC 

under the Contract 

lump sum 

1.00     

1.1.3 

Remuneration for obtaining Insurance for loss or 

damage to the Works, Plant and Material 

according to Subclause 13 of GC and PC under 

the Contract 

lump sum 

1.00     

1.1.4 

Remuneration for obtaining Insurance for loss or 

damage to Equipment according to Subclause 13 

of GC and PC under the Contract 

lump sum 

1.00     

1.1.5 

Remuneration for obtaining Insurance against 

personal injury or death according to Subclause 13 

GC and PC under the Contract 

lump sum 

1.00     

  SPECIFIED REQUIREMENTS         

  CONTRACTOR'S REQUIREMENTS         

1.2 
Accommodation for the contract 

administrators 
  

      

1.2.1 Site installation for works under the Contract lump sum 1.00     

1.2.2 
Establishment/construction of Contractor's camp 

and site offices under the Contract 
lump sum 

1.00     

1.2.3 
Running and maintenance costs of Contractor's 

camp and site offices under the Contract 
month 

12.00     

  ENGINEER'S REQUIREMENTS         

1.3 Accommodation and buildings         

  Offices         

1.3.1 
Fully furnished Engineer's main office at Baricho 

WTP under the Contract 
lump sum 

1.00     

1.3.2 
Running and maintenance costs for Engineer's 

main office under the Contract 
month 

12.00     

1.3.3 

Provision of two furnished and air-conditioned 

site office units of an area not less than 6.0x2.50 

each, one near the upstream well field and one 

near the downstream well field under the Contract. 

In addition, provision of toilet facility for each 

unit. 

lump sum 

1.00     
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Item 

No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

1.3.4 
Running and maintenance costs for Engineer's site 

offices under the Contract  
month 

12.00     

  Accommodation         

1.3.5 

Provision of accommodation 2 Nr for the Resident 

Engineer and Project Civil Engineer under the 

Contract 

lump sum 

1.00     

1.3.6 
Provision of accommodation 4 Nr for the 

Engineer's staff under the Contract 
lump sum 

1.00     

1.3.7 

Running and maintenance costs for 

accommodation 2 Nr for the Resident Engineer 

and Project Civil Engineer under the Contract 

month 

12.00     

1.3.8 

Running and maintenance costs for the 

accommodation 4 Nr for the Engineer's staff under 

the Contract 

month 

12.00     

  
Hotel Accommodation for Engineer's visiting 

experts 
  

      

1.3.9 
Provision of hotel accommodation for the 

Engineer's visiting experts under the Contract 

per 

day/per 

person 

20.00     

1.4 Services for the Engineer         

1.4.1 

Provision of double cab pick-up transport vehicles 

2 Nr for the duration of the Contract without 

transfer of ownership 

month 

12.00     

1.4.2 

Running and maintenance costs for double cab 

pick-up vehicles 2 Nr, inclusive drivers for the 

duration of the Contract 

month 

12.00     

1.4.3 

Short-term provision on a call basis of passenger 

vehicles, inclusive drivers and all running and 

maintenance costs for the duration of the Contract 

inclusive of Maintenance Period 

per 

day/per 

vehicle 

100.00     

1.5 Equipment for use by the Engineer         

  Surveying equipment         

1.5.1 Provision of survey equipment under the Contract lump sum 
1.00     

1.6 Attendance upon the Engineer         

1.6.1 
Provision of a Site Office Manager under the 

Contract 

person-

month 

12.00     

1.6.2 
Provision of an office messenger for Site Office 

under the Contract 

person-

month 

12.00     

1.6.3 
Provision of a cleaner/servent for Site Office 

under the Contract 

person-

month 

12.00     

1.6.4 
Provision of watchmen for Site Office under the 

Contract 

person-

month 

12.00     

1.6.5 Provision of 2 (two) chainmen under the Contract 
person-

month 

24.00     
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No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

1.6.6 

Provision of a cleaner/servant for accommodation 

2 Nr for the Resident Engineer and the Project 

Civil Engineer under the Contract 

person-

month 

24.00     

1.6.7 

Provision of cleaners/servants for 

accommodations 4 Nr for the Engineer's staff 

under the Contract 

person-

month 

48.00     

1.6.8 

Provision of watchmen for accommodation 2 Nr 

for the Resident Engineer and the Project Civil 

Engineer under the Contract 

person-

month 

24.00     

1.6.9 
Provision of watchmen for accommodations 4 Nr 

for the Engineer's staff under the Contract 

person-

month 

48.00     

1.7 PREPARATORY WORKS         

1.7.1 Preparatory works under the Contract lump sum 1.00     

1.8 TEMPORARY WORKS         

1.8.1 
Supply and erection of project signboards under 

the Contract and removal of old signboards 
pce. 

1.00     

1.8.2 
All temporary access roads for the works under 

the Contract 
lump sum 

1.00     

1.9 CONTROL OF WATER         

1.9.1 

The scope of works shall include all work and 

operation of equipment necessary for dewatering 

during construction according to the Design and 

the Technical Specifications. 

lump sum 

1.00     

1.10 NEW TOILET FACILITIES AT WTP         

1.10.1 

Construction of complete toilet facilities at the 

Water Treatment Plant including all items, fixture 

and connections to water supply and to sewerage 

lump sum 

1.00     

1.11 
INSPECTION AND TESTING - Prime Cost 

Items 
  

      

  
Inspection and testing of supplies and works by 

the Employer and/or the Engineer 
  

      

1.11.1 

Provision for inspection and testing of supplies 

and works by Employer & Engineer under the 

Contract 

lump sum 

1.00 9,000,000.00 9,000,000.00 

1.11.2 
Contractor's profit and overhead with respect to 

item 1.11.1 
% 

      

1.12 

ENVIRONMENTAL, SOCIAL, HEALTH 

AND SAFETY REQUIREMENTS - Prime 

Cost Items 

  

      

1.12.1 

Allow a Provisional Sum of Kshs. 1,400,000 for 

Quarterly Environmental Audit of the Contractor's 

ESMP by a registered NEMA Lead Expert 

lump sum 

1.00 1,400,000.00 1,400,000.00 
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No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

1.12.2 

Allow a Provisional Sum of Kshs. 1,400,000 for 

carrying out training program including 

stakeholder engagement and consultation for 

HIV/AIDS awareness, Sexually Transmitted 

Infections (STIs), Sexual Exploitation and Abuse 

(SEA) and Sexual Harassment (SH) 

lump sum 

1.00 1,400,000.00 1,400,000.00 

1.12.3 

Allow a Provisional Sum of Kshs. 1,400,000 for 

Training of Employer/Engineer's and Contractor's 

staff on ESHS issues 

lump sum 

1.00 1,400,000.00 1,400,000.00 

1.12.4 

Allow a Provisional Sum of Kshs. 4,100,000 for 

Implementation of ESMP 

recommendations/mitigation measures 

lump sum 

1.00 4,100,000.00 4,100,000.00 

1.12.5 
Extra over Item 1.12.1 to 1.12.4 above for 

Contractor's overheads and profits 
% 

      

1.13 MISCELLANEOUS - Prime Cost Items         

1.13.1 

Supply for the ownership of the Employer of: 

- One truck, with telescopic-boom mounted crane. 

Rated lifting weight 15 t. Lifting height not less 

than 25m.  

- One truck mounted rig fully equipped for the 

cleaning/ redevelopment of the wells, including air 

pump, water pump and all other required 

equipment, including borehole investigation 

camera. 

-Training for the use of the equipment shall be 

supplied also.  

lump sum 

1.00 85,000,000.00 85,000,000.00 

1.13.2 
Contractor's profit and overhead with respect to 

item 1.13.1 
% 

      

1.13.3 
Allow a Provisional Sum for the execution of 

designs if and as necessary 
lump sum 

1.00 5,000,000.00 5,000,000.00 

1.13.4 
Contractor's profit and overhead with respect to 

item 1.13.3 
% 

      

  
Hotel Accommodation for Employer's staff - 

Prime Cost Item 
  

      

1.13.5 
Provision of hotel accommodation for the Client's 

staff under the Contract 
lump sum 

1.00 2,500,000.00 2,500,000.00 

1.13.6 
Contractor's profit and overhead with respect to 

item 1.13.5 
% 

      

1.13.7 

Allow a Provisional sum of Kshs. 5,000,000 

to  cater for project monitoring and 

evaluation  (including monthly site meetings, site 

visits by government officials, project ground 

breaking/commission etc) as directed by the 

project manager 

Lump 

sum 
1.00 5,000,000.00 5,000,000.00 

1.13.8 
Contractor's profit and overhead with respect to 

item 1.13.7 
% 

   

  SUB-TOTAL 1: GENERAL ITEMS   
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Bill 2 – Demolition and Site Clearance 

Item 

No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

2 DEMOLITION AND SITE CLEARENCE         

  SITE CLEARANCE         

2.1 General clearance         

2.1.1 General site clearance sq.m. 65,000.00     

  TREES         

2.2 Cutting of trees and disposal of trunks         

2.2.1 Cutting of trees with a trunk diameter ≤ 30 cm pce 20.00     

2.2.2 
Cutting of trees with a trunk diameter > 30cm and 

≤ 1m 
pce 

10.00 

  

  

  BUILDINGS AND OTHER STRUCTURES         

2.3 

Demolition and removal of existing small solid 

structures and walls (under and above ground 

level) 

  

      

2.3.1 Demolition/removal of plain concrete structures cu.m. 10     

2.3.2 
Demolition/removal of reinforced concrete 

structures, including pile caps 
cu.m. 

10 

  

  

2.3.3 
Demolition/removal of brick or stone masonry 

structures 
cu.m. 

10 

  

  

2.3.4 
Demolition/removal of steel piles 500mm 

diameter  
lin. m. 

100 

  

  

2.4 
Demolition and removal of wire or metallic 

fence 
  

      

2.4.1 Demolition and removal of wire or metallic fence lin. m. 20     

2.5 
Items for removal of existing water pipes 

encountered during excavation 
  

      

2.5.1 
Extra over "excavation" items for removal of 

water pipe of DN 200 to DN 400 
lin. m. 

230.00 

  

  

2.5.2 
Extra over "excavation" items for removal of 

water pipe exceeding DN 400 
lin. m. 

60.00 

  

  

  SUB-TOTAL 2: DEMOLITION AND SITE CLEARANCE   
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Bill 3 – Construction Works 

Item 

No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

3 CONSTRUCTION WORKS         

3.1 Earthworks         

3.1.1 Stripping of topsoil and stockpiling on site for 

later re-use sq.m. 
66,140.00     

3.1.2 Excavation in ground of different types or 

compacted cu.m. 
29,610.00     

3.1.3 Excavation under water cu.m. 100.00     

3.1.4 Excavation in hard ground or rock cu.m. 100.00     

3.1.5 Excavation for foundations around wells to a 

depth not exceeding 3.00m cu.m. 
3,360.00     

3.1.6 Excavation for foundations around wells to a 

depth 3.00m to 6.00m cu.m. 
3,950.00     

3.1.7 Trench excavation of subsoil to a depth not 

exceeding 2.0m cu.m. 
520.00     

3.1.8 Trench excavation of subsoil to a depth not 

exceeding 3.00m cu.m. 
10.00     

3.1.9 Backfill / Embankment material cu.m. 28,160.00     

3.1.10 Sand for pipe encasement cu.m. 280.00     

3.1.11 Base / Subbase material cu.m. 2,780.00     

3.1.12 Non-woven Geotextile 400g/m2 sq.m. 64,690.00     

3.1.13 Granular Material for Drainage cu.m. 50.00     

3.1.14 Coarse Granular Material for Drainage cu.m. 50.00     

3.1.15 Drainage Layer Sand without Fines cu.m. 50.00     

3.2 Concrete         

3.2.1 Supply and placing of blinding concrete C15 cu.m. 30.00     

3.2.2 Supply and placing of reinforced concrete C25 cu.m. 50.00     

3.2.3 Supply and placing of reinforced concrete C30 cu.m. 50.00     

3.2.4 Supply and placing of reinforced concrete C37 cu.m. 1,750.00     

3.2.5 Supply and placing of smooth formwork for 

floor slab or abutments sq.m. 
2,170.00     

3.2.6 Supply and placing of curved formwork sq.m. 1,280.00     

3.2.7 Supply and placing of reinforcing steel bars 

B500C 
t 

280.00     

3.2.8 Waterstop 300 mm wide lin. m. 370.00     

3.2.9 Hydrophilic swelling waterstop lin. m. 170.00     

3.2.10 Bituminous coating sq.m. 1,250.00     

3.2.11 Cement mortar cu.m. 10.00     

3.2.12 Hydrophilic swelling waterstop between old and 

new concrete lin. m. 
150.00     

3.3 Pipework         

3.3.1 Supply and installation of DI pipes in trenches, 

DN 350, PN16 lin. m. 
230.00     

3.3.2 Supply and installation of DI pipes in trenches, 

DN 500, PN16 lin. m. 
60.00     
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Rate Amount 

KSH KSH 

3.3.3 Flange Adaptor DN350 PN16 pce 8.00     

3.3.4 Supply of flanged spigot DI pipes with puddle 

flange, DN350, PN16, L ≤ 2m pce 
8.00     

3.3.5 Steel Flexible Stepped Coupling DN350 PN16 pce 20.00     

3.3.6 Ventilation pipe with insect net pce 8.00     

3.3.7 DN800 Flange and Cover PN10 pce 8.00     

3.3.8 Steel Pipe D800, 7.2mm wall thickness lin. m. 10.00     

3.3.9 Puddle flange DN800 pce 8.00     

3.3.10 90o Bend Ductile Iron DN350 PN16 pce 10.00     

3.3.11 45o Bend Ductile Iron DN350 PN16 pce 10.00     

3.3.12 22,5o Bend Ductile Iron DN350 PN16 pce 10.00     

3.3.13 11,25o Bend Ductile Iron DN350 PN16 pce 10.00     

3.3.14 90o Bend Ductile Iron DN500 PN16 pce 10.00     

3.3.15 45o Bend Ductile Iron DN500 PN16 pce 10.00     

3.3.16 22,5o Bend Ductile Iron DN500 PN16 pce 10.00     

3.3.17 11,25o Bend Ductile Iron DN500 PN16 pce 10.00     

3.3.18 Thrust blocks pce 0.00     

3.3.19 Ventilation pipe 1.50m with insect net pce 3.00     

3.4 Metalwork         

3.4.1 Steel cover 2.40mx2.40m pce 5.00     

3.4.2 Steel cover 1.80mx1.80m pce 3.00     

3.4.3 Steel cover 0.90mx0.90m pce 8.00     

3.4.4 Supply and install metal rail lin. m. 570.00     

3.4.5 Safety Ladder 

Supply and install stainless steel internal access 

safety ladder, installed complete and including 

all supports to the concrete base and skeleton of 

the tank, with frame and cage, painting, 

accessories, all as specified and shown on 

drawings.  

pce 

2.00     

3.4.6 Steel ladder (access steps) lin. m. 33.00     

3.4.7 Steel ladder pce 2.00     

3.4.8 Galvanized steel cover up to 2.00mx2.00m for 

opening of 1.50mx1.50m. With galvanized steel 

frame and neoprene seal. Watertight to at least 

1atm. 

pce 

3.00     

3.4.9 Galvanized steel cover up to 1.20mx1.20m for 

opening of 0.80mx0.80m. With galvanized steel 

frame and neoprene seal. Watertight to at least 

1atm. 

pce 

3.00     

3.5 Piles and Piling Ancillaries         

3.5.1 Cast in place bored reinforced concrete piles 

800mm diameter lin. m. 
2,630.00     
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3.5.2 Cast in place bored plain concrete piles 800mm 

diameter lin. m. 
1,560.00     

3.5.3 Supply and placing of reinforcing steel B500C t 200.00     

3.6 Roads and Pavings         

3.6.1 C25 reinforced concrete pavement 150mm sq.m. 8,950.00     

3.6.2 Steel fabric mesh reinforcement  sq.m. 8,950.00     

3.6.3 Joint material as approved by the Engineer  sq.m. 170.00     

3.6.4 Construction/reconstruction of gravel road sub-

base 30cm, gravel size 5/31.5 cu.m. 
50.00     

3.6.5 Construction/reconstruction of gravel road base, 

15cm gravel size 2/21 cu.m. 
50.00     

3.6.6 Supply and installation of plastic road edge 

indicator 1000mm height with reflector  pce 
120.00     

3.7 Rock Filled Gabions and Mattresses         

3.7.1 Gabion box 1.00 m x 1.00 m x 2.00 m pce 4,370.00     

3.7.2 Gabion box 1.00 m x 1.00 m x 1.00 m pce 20.00     

3.7.3 Gabion box 1.00 m x 0.50 m x 2.00 m pce 730.00     

3.7.4 Mattress of not less than 0.50 m thickness sq.m. 1,650.00     

3.7.5 Mattress of not less than 0.30 m thickness sq.m. 27,580.00     

3.7.6 Mattress of not less than 0.20 m thickness sq.m. 12,290.00     

3.7.7 Riprap 0.5m thickness D50=200mm sq.m. 6,990.00     

3.7.8 Additional payment for placing of gabion boxes 

and mattresses with the associated geotextile 

below river water level 
cu.m. 

6,290.00     

3.8 E/M Works         

3.8.1 Supply, install, test and commission of the 

internal lighting and small power supply (power 

socket) complete with all required parts and 

accessories in 8 well heads 

lump sum 

1.00 

    

  Supply and Installation of Low Voltage 

Cables 

        

3.8.2 Supply and install of 4-core 70 sq. mm armoured 

Low Voltage Polyvinyl chloride (PVC) cable 

consisting of compact circular stranded copper 

conductors Class 2 to IEC 60228, extruded PVC 

core insulation colour coded Red, Yellow, Blue 

and Black, inner sheath of extruded PVC type 

ST2 IEC 60502-1, EN5036 

lin. m. 

100.00     

3.8.3 Supply and install of 4-core 35 sq. mm armoured 

Low Voltage Polyvinyl chloride (PVC) cable 

consisting of compact circular stranded copper 

conductors Class 2 to IEC 60228, extruded PVC 

core insulation colour coded Red, Yellow, Blue 

and Black, inner sheath of extruded PVC type 

ST2 IEC 60502-1, EN5036 

lin. m. 

100.00     
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Item 

No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

3.8.4 Supply and install of 4-core 16 sq. mm armoured 

Low Voltage Polyvinyl chloride (PVC) cable 

consisting of compact circular stranded copper 

conductors Class 2 to IEC 60228, extruded PVC 

core insulation colour coded Red, Yellow, Blue 

and Black, inner sheath of extruded PVC type 

ST2 IEC 60502-1, EN5036 

lin. m. 

100.00     

3.8.5 Supply and install of 4-core 10sq. mm armoured 

Low Voltage Polyvinyl chloride (PVC) cable 

consisting of compact circular stranded copper 

conductors Class 2 to IEC 60228, extruded PVC 

core insulation colour coded Red, Yellow, Blue 

and Black, inner sheath of extruded PVC type 

ST2 IEC 60502-1, EN5036 

lin. m. 

100.00     

3.8.6 Supply and install of 4-core 6sq. mm armoured 

Low Voltage Polyvinyl chloride (PVC) cable 

consisting of compact circular stranded copper 

conductors Class 2 to IEC 60228, extruded PVC 

core insulation colour coded Red, Yellow, Blue 

and Black, inner sheath of extruded PVC type 

ST2 IEC 60502-1, EN5036 

lin. m. 

100.00     

3.8.7 Supply and install of 4-core 4 sq. mm armoured 

Low Voltage Polyvinyl chloride (PVC) cable 

consisting of compact circular stranded copper 

conductors Class 2 to IEC 60228, extruded PVC 

core insulation colour coded Red, Yellow, Blue 

and Black, inner sheath of extruded PVC type 

ST2 IEC 60502-1, EN5036 

lin. m. 

100.00     

3.8.8 Supply for 8 well heads installation accessories 

for the Low Voltage cable above including cable 

lugs, cable barrier boots, cable glands, tapes, 

markings, cable sleeves, carrier pipe bends, end-

caps, spacers, sealants, connectors, bolts & nuts 

lump sum 

1.00     

  Supply and Installation of Signal Cables         

3.8.9 Supply and install of submersible 4-core 0.75 sq. 

mm signal cable of electrolytic copper conductor 

material, 1A, 50 V dc, Type A, B, C compound 

primary insulation, colour-coded core insulation 

and   G.I round wire armouring conforming to 

BS 5308 

lin. m. 

100.00     

3.8.10 19 core 0.75 sq. mm signal cable of electrolytic 

copper conductor material, 1A, 50 V dc, Type A, 

B, C compound primary insulation, colour-

coded core insulation and G.I round wire 

armouring conforming to BS 5308 

lin. m. 

100.00     
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Item 

No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

  Supply and Installation of Communications 

Cables 

        

  Supply and Installation of PVC conduit pipes         

3.8.11 Supply 100mm Diameter Heavy Gauge PVC 

Conduit pipes with taut wire lin. m. 
100.00     

3.8.12 Supply of end caps for conduit pipes under 

3.8.11 
pce 

10.00     

3.8.13 Supply of cable conduit spacers 2-fold, one 

sided for 3.8.11 pce 
10.00     

3.8.14 Supply of cable conduit spacers 4-fold, one 

sided for 3.8.11 pce 
10.00     

3.8.15 Supply of cable conduit spacers 6-fold, double 

sided for 3.8.11 pce 
10.00     

  Supply and Installation of cable tray         

3.8.16 Supply and install XRF Extra Heavy Duty 

stainless steel finish Cable Tray, 300mm width 

suitable for wall mounting 
lin. m. 

20.00     

3.8.17 Supply and install XRF Extra Heavy Duty 

stainless steel finish Cable Tray, 600mm width 

suitable for wall mounting 
lin. m. 

20.00     

3.8.18 Supply and install stand-off cable tray brackets 

for the 300mm wide cable trays complete with 

mounting accessories 
pce 

10.00     

3.8.19 Supply and install stand-off cable tray brackets 

for the 600mm wide cable trays complete with 

mounting accessories 
pce 

10.00     

3.9 Building for Electrical Appurtenances         

3.9.1 Supply and install on the top floor of the new 

upstream transformer building, of a complete 

housing unit with floor space of 40 sq.m. for the 

switchboards and associated equipment of the 

new upstream transformer building 

lump sum 

1.00     

3.9.2 Removal of all E/M equipment from old 

upstream transformer house and reinstallation, 

testing and commissioning in new building 
lump sum 

1.00     

3.9.3 At the existing Transformer Buildings for Wells 

BH9, BH10 and BH11: Relocation of 

transformer and all other equipment and 

connection to working order in the new raised 

positions 

lump sum 

1.00     

  SUB-TOTAL 3: CONSTRUCTION WORKS   
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Bill 4 – Dayworks 

Item 

No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

4 DAYWORKS         

4.1 Labour         

4.1.1 Unskilled labour day 25.00     

4.1.2 Skilled labour (any) day 10.00     

4.1.3 Foreman day 3.00     

4.1.4 General foreman day 1.00     

4.1.5 Surveyor day 2.00     

4.1.6 Driver for vehicles not exceeding 10 tons gw day 1.00     

4.1.7 Driver for vehicles exceeding 10 tons gw day 1.00     

4.1.8 Driver for vehicle up to 10 tons day 1.00     

4.1.9 Operator for excavator, front loader, or crane day 2.00     

4.1.10 Operator for tractor with dozerblade or ripper day 2.00     

4.1.11 Operator of grader an other large road 

construction equipment 
day 

2.00     

4.1.12 Operator of crane day 2.00     

4.2 Materials         

4.2.1 Cement, ordinary Portland, or equivalent in bags t 0.10     

4.2.2 High tensile steel reinforcing bar up to 16 mm 

diameter 
t 

0.10     

4.2.3 Selected aggregate for concrete m³ 1.00     

4.2.4 Sand for any purpose m³ 1.00     

4.2.5 Natural gravel m³ 1.00     

4.2.6 Steel pipes m 2.00     

4.2.7 Structural steel profiles t 0.10     

4.2.8 PVC drain pipe diameter 200mm m 5.00     

4.2.9 PVC drain pipe diameter 300mm m 5.00     

4.2.10 Adapter DN 350  No. 2.00     

4.2.11 Adapter DN 500 No. 2.00     

4.2.12 Flexible Couplling DN 350 No. 6.00     

4.2.13 Flexible Couplling DN 500 No. 6.00     

4.2.14 Taper DN 350 to DN 500 No. 2.00     

4.3 Equipment         

4.3.1 Excavator, 0.4m3, not less than 70kW day 2.00     

4.3.2 Excavator, 0.7m3, not less than 90kW day 2.00     

4.3.3 Excavator, not less than 70kW with compressor 

hammer, incl. Compressor 
day 

2.00     

4.3.4 Frontloader, 0.4m3, not less than 40kW day 2.00     

4.3.5 Frontloader, 0.8m3, not less than 70kW day 2.00     

4.3.6 Grader day 2.00     

4.3.7 Tanker truck 15m3 day 2.00     

4.3.8 Generator 50kVA day 2.00     

4.3.9 Generator 100kVA day 2.00     

4.3.10 Compressor for 4 chipping hammers day 2.00     
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Item 

No. 
Description Unit Quantity 

Rate Amount 

KSH KSH 

4.3.11 Electric welding equipment day 2.00     

4.3.12 Gas welding equipment day 2.00     

4.3.13 Dewatering pumps 50m3/h day 2.00     

4.3.14 Plate compactor day 2.00     

4.3.15 Bulldozer not less than 100kW day 2.00     

4.3.16 Plate compactor day 2.00     

4.3.17 Bulldozer not less than 100kW day 2.00     

4.3.18 Crane 5ton day 2.00     

  SUB-TOTAL 4: DAYWORKS   
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Summary 

Item 

No. 
Description 

  Amount 

  KSH 

1 General Items (A)   

2 Demolition and Site Clearance (B)   

3 Construction Works (C)   

4 Dayworks (D)   

  Sub – Total  (E) = Sum(A) to (D)   

  Contingency allowances @ 10% (F) = 10% of (E)    

  Total Bid Price (G) = (E) + (F)   

  VAT @ 16% (H)   

  Total Bid Price (Including VAT) (I) = (G) + (H)   
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2. Schedule of Payment Currencies 

 

For ...........................insert name of Section of the Works   

 

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will have 

substantially different foreign and local currency requirements.  The Employer should insert the names of each 

Section of the Works. 

 

 A B C D 

Name of Payment 

Currency 

Amount of 

Currency 

Rate of 

Exchange 

to Local 

Currency 

Local Currency 

Equivalent 

C = A x B 

Percentage of 

 Total Bid Price (TBP) 

100xC 

TBP 

Local currency 

  

 

 

1.00 

  

Foreign Currency #1 

  

 

    

Foreign Currency #2 

  

 

    

Foreign Currency #3 

  

 

    

Total Bid Price 
    

 
100.00 

Provisional Sums 

Expressed in Local 

Currency 

 1.00  

 

TOTAL BID PRICE 

(Including provisional 

sum) 
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Schedule(s) of Adjustment Data 

N/A 
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Form of Bid Security (Bank Guarantee) 

 [Guarantor letterhead or SWIFT identifier code]  

Beneficiary:   

[Insert name and address of the Employer]   

Invitation for Bids No: [Insert reference number for the Invitation for Bids]  

Date: [Insert date of issue]  

BID GUARANTEE No.: [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that [insert name of the Bidder, which in the case of a joint venture shall be 

the name of the joint venture (whether legally constituted or prospective) or the names of all members 

thereof] (hereinafter called "the Applicant") has submitted or will submit to the Beneficiary its bid 

(hereinafter called "the Bid") for the execution of [insert description of contract] under Invitation for 

Bids No. [insert number] (“the IFB”).  

Furthermore, we understand that, according to the Beneficiary’s conditions, bids must be supported 

by a bid guarantee. 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of [insert amount in letters] (insert amount in 

numbers) upon receipt by us of the Beneficiary’s complying supported by the Beneficiary’s 

statement, whether in the demand itself or a separate signed document accompanying or identifying 

the demand, stating either that the Applicant: 

(a)  has withdrawn its bid prior to the Bid validity expiry date specified by the Applicant in the 

Letter of Bid, or any extended date provided by the Applicant; or 

(b)  having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry date of 

the Bid validity or any extension thereto provided by the Applicant, (i) fails to execute the Contract 

Agreement or (ii) fails to furnish the performance security, and, if required, the Environmental and 

Social (ES) Performance Security, in accordance with the Instructions to Bidders (“ITB”) of the 

Beneficiary’s bidding document. 

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of copies of 

the contract agreement signed by the Applicant and the performance security and, if required, the 
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Environmental and Social (ES) Performance Security, issued to the Beneficiary upon the instruction 

of the Applicant; and (b) if the Applicant is not the successful Bidder, upon the earlier of (i) our 

receipt of a copy of the Beneficiary’s notification to the Applicant of the results of the bidding 

process; or (ii) twenty-eight days after the expiry date of the Bid validity.  

Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758. 

 

 

_____________________________ 

[signature(s)] 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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Technical Proposal 

Technical Proposal Forms 

 

- Key Personnel Schedule  

 

- Equipment 

 

- Site Organization 

 

- Method Statement 

 

- Mobilization Schedule 

 

- Construction Schedule 

 

- ES Management Strategies and Implementation Plans 

 

- Code of Conduct (ES) 

 

- Others 
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Form PER – 1 

 

Key Personnel  

Schedule  

 

 

Bidders should provide the names and details of the suitably qualified Key Personnel to perform the Contract. 

The data on their experience should be supplied using the Form PER-2 below for each candidate.  

 

Key Personnel  

1. Title of position:  

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2. Title of position: [Environmental Specialist] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3. Title of position: [Health and Safety Specialist] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 
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 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4. Title of position: [Social Specialist] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

5. Title of position: Sexual Exploitation, Abuse and Harassment Expert 

 [Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall include 

an expert with relevant experience in addressing sexual exploitation, sexual abuse and sexual 

harassment cases] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

6. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 
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Form PER – 2:  

Resume and Declaration 

Key Personnel   

 

Name of Bidder 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency:[language and levels of speaking, reading and writing skills]  

 

details  

 Address of employer: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 
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Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and responsibilities 

on the project] 
[time in role] [describe the experience relevant to this position]  

    

    

    

 

Declaration  

 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained 

in this Form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for 

this position as provided in the Bid:   

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is 

available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key Personnel will 

be engaged] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) my disqualification from participating in the Bid; 

(c) my dismissal from the contract. 

 

Name of Key Personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Bidder: 

Signature: ________________________________________________________ 

Date: (day month year): __________________________________ 
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Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III (Evaluation and Qualification Criteria). A 

separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed 

by the Bidder. The Bidder shall provide all the information requested below, to the extent possible. 

Fields with asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 

 

Equipment 

Information 

Name of manufacturer,  

 

 

 

Model and power rating 

 Capacity* 

 

 

Year of manufacture* 

Current 

Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
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The following information shall be provided only for equipment not owned by the Bidder. 

 

 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 

[insert Site Organization information] 
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Method Statement 

[insert Method Statement] 
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Mobilization Schedule 

[insert Mobilization Schedule] 
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Construction Schedule 

[insert Construction Schedule] 
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ES Management Strategies and Implementation Plans  

 

(ES-MSIP) 

 

 The Bidder shall submit comprehensive and concise Environmental and Social Management Strategies 

and Implementation Plans (ES-MSIP) as required by ITB 11.1 (h) of the Bid Data Sheet. These 

strategies and plans shall describe in detail the actions, materials, equipment, management processes 

etc. that will be implemented by the Contractor, and its subcontractors.  

 In developing these strategies and plans, the Bidder shall have regard to the ES provisions of the 

contract including those as may be more fully described in the Works Requirements in Section VII. 
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Code of Conduct for Contractor’s Personnel (ES) Form 

 

 

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We are the Contractor, [enter name of Contractor].  We have signed a contract with [enter name of Employer] 

for [enter description of the Works]. These Works will be carried out at [enter the Site and other locations 

where the Works will be carried out]. Our contract requires us to implement measures to address environmental 

and social risks related to the Works, including the risks of sexual exploitation, sexual abuse and sexual 

harassment.   

This Code of Conduct is part of our measures to deal with environmental and social risks related to the Works. 

It applies to all our staff, laborers and other employees at the Works Site or other places where the Works are 

being carried out.  It also applies to the personnel of each subcontractor and any other personnel assisting us 

in the execution of the Works.  All such persons are referred to as “Contractor’s Personnel” and are subject 

to this Code of Conduct. 

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.  

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be tolerated 

and where all persons should feel comfortable raising issues or concerns without fear of retaliation. 

REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. carry out his/her duties competently and diligently; 

2. comply with this Code of Conduct and all applicable laws, regulations and other requirements, 

including requirements to protect the health, safety and well-being of other Contractor’s Personnel and 

any other person;  

3. maintain a safe working environment including by: 

a. ensuring that workplaces, machinery, equipment and processes under each person’s control 

are safe and without risk to health;  

b. wearing required personal protective equipment;    

c. using appropriate measures relating to chemical, physical and biological substances and 

agents; and 

d. following applicable emergency operating procedures. 

Note to the Employer:  

The following minimum requirements shall not be modified. The Employer may add additional 

requirements to address identified issues, informed by relevant environmental and social assessment. 

The types of issues identified could include risks associated with: labor influx, spread of communicable 

diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment (SH)etc.  

Delete this Box prior to issuance of the bidding documents. 

 

Note to the Bidder:  

The minimum content of the Code of Conduct form as set out by the Employer shall not be 

substantially modified. However, the Bidder may add requirements as appropriate, including to take 

into account Contract-specific issues/risks.   

The Bidder shall initial and submit the Code of Conduct form as part of its bid. 
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4. report work situations that he/she believes are not safe or healthy and remove himself/herself from a 

work situation which he/she reasonably believes presents an imminent and serious danger to his/her 

life or health; 

5. treat other people with respect, and not discriminate against specific groups such as women, people 

with disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for sexual 

favors, and other verbal or physical conduct of a sexual nature with other Contractor’s or Employer’s 

Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of position of 

vulnerability, differential power or trust, for sexual purposes, including, but not limited to, profiting 

monetarily, socially or politically from the sexual exploitation of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a sexual nature, 

whether by force or under unequal or coercive conditions;  

9. not engage in any form of sexual activity with individuals under the age of 18, except in case of pre-

existing marriage;  

10. complete relevant training courses that will be provided related to the environmental and social aspects 

of the Contract, including on health and safety matters, and Sexual Exploitation and Abuse (SEA), and 

Sexual Harassment (SH); 

11.  report violations of this Code of Conduct; and 

12. not retaliate against any person who reports violations of this Code of Conduct, whether to us or the 

Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or the project’s 

Grievance Redress Mechanism.  

RAISING CONCERNS  

If any person observes behavior that he/she believes may represent a violation of this Code of Conduct, or that 

otherwise concerns him/her, he/she should raise the issue promptly. This can be done in either of the following 

ways: 

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in handling 

gender-based violence, or if such person is not required under the Contract, another individual 

designated by the Contractor to handle these matters] in writing at this address [   ] or by 

telephone at [   ] or in person at [   ]; or 

2. Call [   ]  to reach the Contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the country law. 

Anonymous complaints or allegations may also be submitted and will be given all due and appropriate 

consideration. We take seriously all reports of possible misconduct and will investigate and take appropriate 

action. We will provide warm referrals to service providers that may help support the person who experienced 

the alleged incident, as appropriate.  

There will be no retaliation against any person who raises a concern in good faith about any behavior prohibited 

by this Code of Conduct.  Such retaliation would be a violation of this Code of Conduct.   
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CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious consequences, up to 

and including termination and possible referral to legal authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this Code of Conduct written in a language that I comprehend.  I understand that if I 

have any questions about this Code of Conduct, I can contact [enter name of Contractor’s contact person with 

relevant experience] requesting an explanation.   

 

Name of Contractor’s Personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Contractor: 

Signature: ________________________________________________________ 

Date: (day month year): 

______________________________________________ 

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors constituting 

Sexual Harassment (SH) 
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM 

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND BEHAVIORS 

CONSTITUTING SEXUAL HARASSMENT (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

(1) Examples of sexual exploitation and abuse include, but are not limited to: 

 A Contractor’s Personnel tells a member of the community that he/she can get them jobs 

related to the work site (e.g. cooking and cleaning) in exchange for sex. 

 A Contractor’s Personnel that is connecting electricity input to households says that he can 

connect women headed households to the grid in exchange for sex. 

 A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community. 

 A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual 

favor.   

 A Contractor’s Personnel tells a person applying for employment under the Contract that 

he/she will only hire him/her if he/she has sex with him/her.  

(2) Examples of sexual harassment in a work context  

 Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either 

positive or negative) and sexual desirability.  

 When a Contractor’s Personnel complains about comments made by another Contractor’s 

Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is 

“asking for it” because of how he/she dresses. 

 Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s 

Personnel.  

 A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a 

salary raise, or promotion if he/she sends him/her naked photographs of himself/herself. 
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Others 
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and 

Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information 

Sheets included hereunder 
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Form ELI – 1.1: Bidder Information Form 

Date: _________________ 

NCB No. and title: _________________ 

Page __________of _______________pages 

 

Bidder's name 

 

In case of Joint Venture (JV), name of each member: 

 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

Bidder's legal address [in country of registration]: 

 

Bidder's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITB 4.3. 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1. 

 In case of Government-owned enterprise or institution, in accordance with ITB 4.5 documents 

establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Bidder is not dependent agency of the Employer 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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Form ELI – 1.2: Information Form for JV Bidders  

(to be completed for each member of Joint Venture) 

Date: _______________ 

NCB No. and title: __________________ 

Page _______________ of ____________ pages 

 

Bidder’s Joint Venture name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITB 4.3. 

  In case of a Government-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and absence of dependent status, in accordance 

with ITB 4.5. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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Form CON – 2: Historical Contract Non-Performance, Pending 

Litigation and Litigation History 

Bidder’s Name: ________________ 

Date: ______________________ 

Joint Venture Member’s Name_________________________ 

NCB No. and title: ___________________________ 

Page _______________of ______________pages 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate 

and KSHS 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 

as indicated below. 
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Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount 

(currency), 

KSHS 

Equivalent 

(exchange rate) 

  Contract Identification: _________ 

Name of Employer: ____________ 

Address of Employer: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Employer:  

Address of Employer:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract 

Amount 

(currency), 

KSHS 

Equivalent 

(exchange rate) 
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[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Employer” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

  



Section IV – Bidding Forms 122 

 

Form CON – 3: Environmental and Social  

Performance Declaration  

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each Specialized 

Subcontractor] 

 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Specialized Subcontractor’s Name: 

[insert full name] 

NCB No. and title: [insert NCB number and title] 

Page [insert page number] of [insert total number] pages 

Environmental and Social Performance Declaration  

in accordance with Section III, Qualification Criteria, and Requirements 

 No suspension or termination of contract: An employer has not suspended or terminated a 

contract and/or called the performance security for a contract for reasons related to Environmental, or Social 

(ES) performance since the date specified in Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.5. 

 Declaration of suspension or termination of contract: The following contract(s) has/have been 

suspended or terminated and/or Performance Security called by an employer(s) for reasons related to 

Environmental or Social (ES) performance since the date specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.5. Details are described below: 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

KSHS equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main 

reason(s) e.g. for gender-based violence; sexual 

exploitation or sexual abuse breaches] 

[insert amount] 
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[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main 

reason(s)] 

[insert amount] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ES performance 

Year Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

KSHS equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and any 

other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s) e.g. for 

gender-based violence; sexual exploitation, or sexual abuse breaches] 

[insert amount] 
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Form CON – 4: 

Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment 

Performance Declaration  

[The following table shall be filled in by the Bidder, each member of a Joint Venture and each subcontractor 

proposed by the Bidder] 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Subcontractor’s Name: [insert full name] 

RFB No. and title: [insert RFB number and title] 

Page [insert page number] of [insert total number] pages 

 

SEA and/or SH Declaration  

in accordance with Section III, Evaluation and Qualification Criteria 

We: 

  (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations

  (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

  (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An 

arbitral award on the disqualification case has been made in our favor. 

  (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for 

a period of two years. We have subsequently demonstrated that we have adequate capacity and commitment 

to comply with SEA/ SH obligations. 

  (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a 

period of two years. We have attached evidence demonstrating that we have adequate capacity and 

commitment to comply with SEA/ SH obligations.  

 

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues 

underlying the disqualification.] 

[If (d) or (e) above are applicable, provide the following information:] 

Period of disqualification: From: _______________ To: ________________ 

If previously provided on another Bank financed works contract, details of evidence that demonstrated 

adequate capacity and commitment to comply with SEA/ SH obligations (as per (d) above) 

Name of Employer: ___________________________________________ 

Name of Project: _____________________________________ 

Contract description: _____________________________________________________  
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Brief summary of evidence provided: ________________________________________ 

______________________________________________________________________ 

Contact Information: (Tel, email, name of contact person): _______________________ 

______________________________________________________________________ 

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and 

commitment to comply with SEA/ SH obligations (as per (e) above) [attach details as appropriate].  
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Form CCC: Current Contract Commitments / Works in Progress 

 

 

Bidders and each partner to a JV should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 

contracts approaching completion, but for which an unqualified, full completion certificate has yet to 

be issued. 

 

 

 

 

Name of contract Employer, 

contact 

address/tel/fax 

Value of 

outstanding work 

(current KSHS 

equivalent) 

Estimated 

completion date 

Average monthly 

invoicing over 

last six months 

(KSHS/month) 

1. 

 

    

2. 

 

    

3. 

 

    

4. 

 

    

5. 

 

    

etc. 

 

    

 



Section IV – Bidding Forms 127 

 

Form FIN – 3.1: Financial Situation and Performance 

Bidder’s Name: ________________ 

Date: ______________________ 

Joint Venture Member’s Name_________________________ 

NCB No. and title: ___________________________ 

Page _______________of ______________pages 

1. Financial data 

Type of Financial information 

in 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate, Kshs equivalent) 

 Year 1 Year 2 Year 3 Year4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

 

2. Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 

contract commitments. 
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No. Source of finance Amount (KSHS equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

 

 

 

 

2. Financial documents 

 

The Bidder and its parties shall provide copies of financial statements for ___________years pursuant Section 

III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial statements shall: 

 

(a)  reflect the financial situation of the Bidder or in case of JV member, and not an affiliated entity (such 

as parent company or group member). 

 

(b) be independently audited or certified in accordance with local legislation. 

 

(c) be complete, including all notes to the financial statements. 

 

(d) correspond to accounting periods already completed and audited. 

 

 Attached are copies of financial statements19  for the ____________years required above; and complying 

with the requirements 

 

 

  

                                                      

19  If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the reason 

for this should be justified. 
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Form FIN – 3.2: Average Annual Construction Turnover 

Bidder’s Name: ________________ 

Date: ______________________ 

Joint Venture Member’s Name_________________________ 

NCB No. and title: ___________________________ 

Page _______________of ______________pages 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate KSHS equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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Form FIN – 3.3: Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, 

and other financial means, net of current commitments, available to meet the total construction cash 

flow demands of the subject contract or contracts as specified in Section III (Evaluation and 

Qualification Criteria) 

Source of financing Amount (KSHS equivalent) 

1. 

 

 

2. 

 

 

3. 

 

 

4. 
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Form EXP – 4.1: General Construction Experience 

 

Bidder’s Name: ________________ 

Date: ______________________ 

Joint Venture Member’s Name_________________________ 

NCB No. and title: ___________________________ 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Bidder 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Employer: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Employer: ___________________ 

Address: _________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Bidder: __________________________ 

Amount of contract: ___________________ 

Name of Employer: ___________________ 

Address: _________________________ 
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Form EXP – 4.2(a): Specific Construction and Contract Management 

Experience 

Bidder’s Name: ________________ 

Date: ______________________ 

Joint Venture Member’s Name_________________________ 

NCB No. and title: ___________________________ 

Page _______________of ______________pages 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

 

Member in  

JV 

 

Management 

Contractor 

 

Sub-

contractor 

  

Total Contract Amount  KSHS * 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

  * 

Employer's Name:  

Address: 

Telephone/fax number 

E-mail: 
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Form EXP – 4.2(a) (cont.) 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 

Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) of 

Section III: 

 

1. Amount  

2. Physical size of required works items  

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  
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Form EXP – 4.2(b): Construction Experience in Key Activities 

Bidder’s Name: ________________ 

Date: ______________________ 

Joint Venture Member’s Name_________________________ 

Sub-contractor's Name20 (as per ITB 34.2 and 34.3): ________________ 

NCB No. and title: ___________________________ 

Page _______________of ______________pages 

Sub-contractor's Name (as per ITB 34.2 and 34.3): ________________ 

All Sub-contractors for key activities must complete the information in this form as per ITB 34.2 and 34.3 and 

Section III, Qualification Criteria and Requirements, Sub-Factor 4.2. 

 

1. Key Activity No One: ________________________ 

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV 

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount 
 KSHS  

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of the 

year 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Employer’s Name:   

                                                      

20  If applicable. 
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Address: 

Telephone/fax number 

E-mail: 
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 Information 

Employer’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

2. Activity No. Two  

3. ………………… 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 
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Form EXP – 4.2(c): Specific Experience in Managing ES aspects  

[The following table shall be filled in for contracts performed by the Bidder, and each member of a Joint 

Venture] 

Bidder's Name: ________________ 

Date: ___________________ 

Bidder's JV Member Name: __________________ 

RFB No. and title: _____________________ 

Page __________________of ________________pages 

  

1. Key Requirement no 1 in accordance with 4.2 (c): ______________________ 

 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV 

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount 
 KSHS  

Details of relevant experience 
 

2. Key Requirement no 2 in accordance with 4.2 (c): ______________________ 

3. Key Requirement no 3 in accordance with 4.2 (c): ______________________ 
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Section V – Eligible Countries 

 

 

Eligibility for the Provision of Goods, Works and Services in Bank-Financed Procurement 

 

1. In reference to ITB 4.7, and 5.1, for the information of the Bidders, at the present time firms, goods and 

services from the following countries are excluded from this bidding process: 

 

Under ITB 4.7 (a) and 5.1: None  

Under ITB 4.7 (b) and 5.1: None  
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Section VI – Bank Policy – Corrupt and 

Fraudulent Practices 

(Section VI shall not be modified) 

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under IBRD Loans and 

IDA Credits & Grants by World Bank Borrowers, dated January 2011: 

“Fraud and Corruption: 

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), bidders, 

suppliers, contractors and their agents (whether declared or not), sub-contractors, sub-consultants, 

service providers or suppliers, and any personnel thereof, observe the highest standard of ethics 

during the procurement and execution of Bank-financed contracts.21 In pursuance of this policy, the 

Bank:  

(a) defines, for the purposes of this provision, the terms set forth below as follows:  

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value 

to influence improperly the actions of another party;22; 

(ii)  “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an 

obligation;23 

(iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party;24 

                                                      

21 In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper.   

22  For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes World Bank staff and employees of other 

organizations taking or reviewing procurement decisions. 

23   For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” relate 

to the procurement process or contract execution; and the “act or omission” is intended to influence the procurement 

process or contract execution. 

24  For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including public 

officials) attempting either themselves, or through another person or entity not participating in the procurement or 

selection process, to simulate competition or to establish bid prices at artificial, non-competitive levels, or are privy 

to each other’s bid prices or other conditions. 
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(iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 

any party or the property of the party to influence improperly the actions of a party;25 

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or 

making false statements to investigators in order to materially impede a Bank investigation into allegations of 

a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for 

under paragraph 1.16(e) below. 

(b) will reject a proposal for award if it determines that the bidder recommended for award, or any of its 

personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/or their 

employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question; 

(c) will declare misprocurement and cancel the portion of the loan allocated to a contract if it determines 

at any time that representatives of the Borrower or of a recipient of any part of the proceeds of the loan engaged 

in corrupt, fraudulent, collusive, coercive, or obstructive practices during the procurement or the 

implementation of the contract in question, without the Borrower having taken timely and appropriate action 

satisfactory to the Bank to address such practices when they occur, including by failing to inform the Bank in 

a timely manner at the time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing Bank’s sanctions 

procedures,26 including by publicly declaring such firm or individual ineligible, either indefinitely or for a 

stated period of time: (i) to be awarded a Bank-financed contract; and (ii) to be a nominated27 sub-contractor, 

consultant, supplier, or service provider of an otherwise eligible firm being awarded a Bank-financed contract; 

(e) will require that a clause be included in bidding documents and in contracts financed by a Bank loan, 

requiring bidders, suppliers and contractors, and their sub-contractors, agents, personnel, consultants, service 

providers, or suppliers, to permit the Bank to inspect all accounts, records, and other documents relating to the 

submission of bids and contract performance, and to have them audited by auditors appointed by the Bank.” 

                                                      

25  For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract execution. 

26  A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) completion of the 

Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed with 

other International Financial Institutions, including Multilateral Development Banks, and through the application the 

World Bank Group corporate administrative procurement sanctions procedures for fraud and corruption; and (ii) as 

a result of temporary suspension or early temporary suspension in connection with an ongoing sanctions proceeding. 

See footnote 14 and paragraph 8 of Appendix 1 of these Guidelines. 

27  A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used 

depending on the particular bidding document) is one which has either been: (i) included by the bidder in its pre-

qualification application or bid because it brings specific and critical experience and know-how that allow the bidder 

to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower. 
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PART 2 – Works Requirements 
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Specifications 

Issued as Volume 2 of 3 of these Bidding Documents 
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Environmental and Social Requirements  

The Employer should include a suitably qualified Environmental and Social specialist/s.  

The Employer should attach or refer to the Employer’s environmental and social, policies that will apply to 

the project. If these are not available, the Employer should use the following guidance in drafting an 

appropriate policy for the Works.] 

Suggested content for an Environmental and Social Policy (Statement) 

The Works’ policy goal, as a minimum, should be stated to integrate environmental protection, occupational 

and community health and safety, gender, equality, child protection, vulnerable people (including those with 

disabilities), sexual harassment, gender-based violence, Sexual Exploitation and Abuse (SEA), HIV/AIDS 

awareness and prevention and wide stakeholder engagement in the planning processes, programs, and activities 

of the parties involved in the execution of the Works. The Employer is advised to consult with the World Bank 

to agree the issues to be included which may also address: climate adaptation, land acquisition and 

resettlement, indigenous people, etc. The policy should set the frame for monitoring, continuously improving 

processes and activities and for reporting on the compliance with the policy.  

The policy shall include a statement that, for the purpose of the policy and/or code of conduct, the term “child” 

/ “children” means any person(s) under the age of 18 years. 

The policy should, as far as possible, be brief but specific and explicit, and measurable, to enable reporting of 

compliance with the policy in accordance with Sub-Clause 30.3 of the General Conditions of Contract.   

As a minimum, the policy is set out to the commitments to: 

1. apply good international industry practice to protect and conserve the natural environment 

and to minimize unavoidable impacts; 

2. provide and maintain a healthy and safe work environment and safe systems of work; 

3. protect the health and safety of local communities and users, with particular concern for 

those who are disabled, elderly, or otherwise vulnerable; 

4. be intolerant of, and enforce disciplinary measures for illegal activities. To be intolerant 

of, and enforce disciplinary measures for gender-based violence, inhumane treatment, 

sexual exploitation, rape, sexual abuse, sexual activity with children, and sexual 

harassment;  

5. incorporate a gender perspective and provide an enabling environment where women and 

men have equal opportunity to participate in, and benefit from, planning and development 

of the Works; 

6. work co-operatively, including with end users of the Works, relevant authorities, 

contractors and local communities; 

7. engage with and listen to affected persons and organizations and be responsive to their 

concerns, with special regard for vulnerable, disabled, and elderly people; 

8. provide an environment that fosters the exchange of information, views, and ideas that is 

free of any fear of retaliation, and protects whistleblowers; 

9. minimize the risk of communicable diseases and to mitigate the effects of communicable 

diseases associated with the execution of the Works; 
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The policy should be signed by the senior manager of the Employer. This is to signal the intent that it will be 

applied rigorously. 

Minimum Content of ES requirements 

In preparing detailed specifications for ES requirements, the specialists should refer to and consider: 

 project reports e.g. ESIA/ESMP 

 consent/permit conditions 

 required standards including World Bank Group EHS Guidelines  

 relevant international conventions or treaties etc., national legal and/or regulatory requirements and 

standards (where these represent higher standards than the WBG EHS Guidelines) 

 relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides 

 relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning Urban Waste Water 

Treatment 

 grievance redress mechanism including types of grievances to be recorded and how to protect 

confidentiality e.g. of those reporting allegations of SEA. 

 SEA prevention and management. 

The detail specifications for ES should, to the extent possible, describe the intended outcome rather than the 

method of working.The ES requirements should be prepared in manner that does not conflict with the relevant 

General Conditions of Contract and Particular Conditions of Contract. 

Payment for ES Requirements Comment: Recheck how to handle this 

The Employer’s ES and procurement specialists should consider how the Contractor will cost the delivery of 

the ES requirements. In the majority of cases, the payment for the delivery of ES requirements shall be a 

subsidiary obligation of the Contractor covered under the prices quoted for other Bill of Quantity items or 

activities. For example, normally the cost of implementing workplace safe systems of work, including the 

measures necessary for ensuring traffic safety, shall be covered by the Bidder’s rates for the relevant works. 

Alternatively, provisional sums could be set aside for discrete activities for example for HIV counselling 

service, and, and, GBV/SEA awareness and sensitization awareness and sensitization or to encourage the 

contractor to deliver additional ES outcomes beyond the requirement of the Contract.    
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Key Personnel 

[Note: Insert in the following table, the minimum key specialists required to execute the contract, taking into 

account the nature, scope, complexity and risks of the contract.] 

Key Personnel 

 

Item 

No. 
Position/specialization 

Relevant academic 

qualifications 

Minimum years of 

relevant work 

experience 

1 

Contractor’s Representative Degree in Civil Engineering, 

Registered with Engineers 

Board of Kenya or 

equivalent 

15 

2 

Site Manager   Degree in Civil Engineering, 

Registered with Engineers 

Board of Kenya or 

equivalent 

10 

3 

Site Electrical Engineer   Degree in Electrical  

Engineering, 

Licensed by ERA 

10 

4 
Geotechnical Engineer  Degree in Civil Engineering 

or Engineering Geology 

10 

5 
Surveyor Degree in Surveying, 

Licensed   

10 

6 
Piles Construction Technicians 

2 nr  

Diploma in Engineering 5 years experience in pile 

construction 

7 
Gabions Construction 

Technician  

Diploma in Engineering 5 years experience in pile 

construction 

8 
Environmental and Social 

expert 

Licensed by NEMA as Lead 

Expert 

10  

9 Health and Safety Expert Registered with DOSH 10 

10 
Sexual Exploitation, Abuse and 

Harassment 

Degree in sociology  3 years in similar position 

  



Section VII – Works Requirements 149 

 

Drawings 

Issued as Volume 3 of 3 of these bidding Documents and a summary of drawings is as below. 

S/No Drawing Code Title 

  GENERAL LOCATION AND LAYOUT 

1 BWPW-DD-1-100 GENERAL PROJECT LOCATION PLAN 

2 BWPW-DD-1-105 PROJECT ACCESS MAP 

3 BWPW-DD-1-110 GENERAL PROJECT LAYOUT 

4 BWPW-DD-1-120 BENCHMARK PLAN 

  UPSTREAM WELLFIELD 

5 BWPW-DD-2-100 UPSTREAM WELLFIELD - LAYOUT 

6 BWPW-DD-2-110 UPSTREAM WELLFIELD – SECTIONS 

7 BWPW-DD-2-111 UPSTREAM WELLFIELD – SECTIONS 

8 BWPW-DD-2-112 UPSTREAM WELLFIELD - BRIDGE AXIS SECTION 

9 BWPW-DD-2-113 UPSTREAM WELLFIELD - BRIDGE AXIS SECTION 

10 BWPW-DD-2-114 UPSTREAM WELLFIELD - BRIDGE AXIS SECTION 

11 BWPW-DD-2-120 BH2 –PLAN AND SECTIONS 

12 BWPW-DD-2-121 BH2 – PLAN AND SECTIONS 

13 BWPW-DD-2-130 BH2A – PLAN AND SECTIONS 

14 BWPW-DD-2-131 BH2A – PLAN AND SECTIONS 

15 BWPW-DD-2-140 UPSTREAM WELLFIELD TRANSFORMER BUILDING PLAN VIEW 

16 BWPW-DD-2-141 
UPSTREAM WELLFIELD TRANSFORMER BUILDING 

HORIZONTAL SECTION A-A 

17 BWPW-DD-2-142 
UPSTREAM WELLFIELD TRANSFORMER BUILDING 

HORIZONTAL SECTION B-B 

18 BWPW-DD-2-143 
UPSTREAM WELLFIELD TRANSFORMER BUILDING 

HORIZONTAL SECTION C-C 

19 BWPW-DD-2-144 
UPSTREAM WELLFIELD TRANSFORMER BUILDING SECTION  

D-D 

20 BWPW-DD-2-145 
UPSTREAM WELLFIELD TRANSFORMER BUILDING SECTION  

E-E 

21 BWPW-DD-2-146 
UPSTREAM WELLFIELD TRANSFORMER BUILDING SECTION  

F-F 
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S/No Drawing Code Title 

22 BWPW-DD-2-150 UPSTREAM WELLFIELD PILE SECTIONS 

  DOWNSTREAM WELLFIELD 

23 BWPW-DD-3-100 DOWNSTREAM WELLFIELD – GENERAL LAYOUT 

24 BWPW-DD-3-101 DOWNSTREAM WELLFIELD – LAYOUT 

25 BWPW-DD-3-102 DOWNSTREAM WELLFIELD – LAYOUT 

26 BWPW-DD-3-103 DOWNSTREAM WELLFIELD – LAYOUT 

27 BWPW-DD-3-104 DOWNSTREAM WELLFIELD – LAYOUT 

28 BWPW-DD-3-110 
DOWNSTREAM WELLFIELD – RIVERBANK PROTECTION – 

TYPICAL PLAN AND SECTIONS 

29 BWPW-DD-3-111 SECTIONS OF BH4A AND BH4B PROTECTION AREA 

30 BWPW-DD-3-112 SECTIONS OF BH4A AND BH4B PROTECTION AREA 

31 BWPW-DD-3-120 BH4 – PLAN AND SECTIONS 

32 BWPW-DD-3-121 BH4 – PLAN AND SECTIONS 

33 BWPW-DD-3-130 BH5 – PLAN AND SECTIONS 

34 BWPW-DD-3-131 BH5 – PLAN AND SECTIONS 

35 BWPW-DD-3-140 BH6 – PLAN AND SECTIONS 

36 BWPW-DD-3-141 BH6 – PLAN AND SECTIONS 

37 BWPW-DD-3-150 BH6A – PLAN AND SECTIONS 

38 BWPW-DD-3-151 BH6A – PLAN AND SECTIONS 

39 BWPW-DD-3-160 BH7 – PLAN AND SECTIONS 

40 BWPW-DD-3-161 BH7 – PLAN AND SECTIONS 

41 BWPW-DD-3-170 BH8 – PLAN AND SECTIONS 

42 BWPW-DD-3-171 BH8 – PLAN AND SECTIONS 

43 BWPW-DD-3-180 DOWNSTREAM WELLFIELD PILE SECTIONS 

44 BWPW-DD-3-200 
ACCESS ROAD EMBANKMENT AND CULVERTS – PLAN AND 

LONGITUDINAL SECTION 

45 BWPW-DD-3-210 SECTIONS AT CULVERTS 

46 BWPW-DD-3-220 DOWNSTREAM WELLFIELD TYPICAL ROAD SECTIONS 

47 BWPW-DD-3-230 
DOWNSTREAM WELLFIELD TYPICAL PIPE CORRIDOR 

SECTIONS 

  VARIOUS DETAILS 
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S/No Drawing Code Title 

48 BWPW-DD-4-100 NEW WELL – LARGE ACCESS COVER 

49 BWPW-DD-4-200 PAVED ROAD CONCRETE PAD TYPICAL SECTION 

50 BWPW-DD-4-300 INDICATIVE METAL RAIL DETAIL 

  STRUCTURAL DRAWINGS 

51 BWPW-DD-5-100 BH2 & BH2A REINFORCEMENT LAYOUT 

52 BWPW-DD-5-101 BH2 & BH2A REINFORCEMENT LAYOUT 

53 BWPW-DD-5-200 BH4 REINFORCEMENT LAYOUT 

54 BWPW-DD-5-201 BH4 REINFORCEMENT LAYOUT 

55 BWPW-DD-5-300 BH5, BH6, BH6A, BH7 & BH8 REINFORCEMENT LAYOUT 

56 BWPW-DD-5-301 BH5, BH6, BH6A, BH7 & BH8 REINFORCEMENT LAYOUT 

57 BWPW-DD-5-400 WELL STRUCTURES WATERPROOFING OF JOINTS 

58 BWPW-DD-5-500 
UPSTREAM WELLFIELD TRANSORMER BUILDING 

REINFORCEMENT 

59 BWPW-DD-5-502 
UPSTREAM WELLFIELD TRANSORMER BUILDING 

REINFORCEMENT 

60 BWPW-DD-5-504 
UPSTREAM WELLFIELD TRANSORMER BUILDING 

REINFORCEMENT 

61 BWPW-DD-5-600 CULVERT REINFORCEMENT DETAILS 

62 BWPW-DD-5-601 CULVERT REINFORCEMENT DETAILS 

  BARICHO TOILET BLOCK 

63 BWPW-DD-6-100 BARICHO TOILET BLOCK - FLOOR PLAN 

64 BWPW-DD-6-101 BARICHO TOILET BLOCK - ROOF PLAN 

65 BWPW-DD-6-102 BARICHO TOILET BLOCK - ELEVATION 

66 BWPW-DD-6-103 BARICHO TOILET BLOCK - SECTION 

67 BWPW-DD-6-104 BARICHO TOILET BLOCK - STRUCTURAL 

68 BWPW-DD-6-105 BARICHO TOILET BLOCK - STRUCTURAL 
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Supplementary Information 

TECHNICAL DESCRIPTION OF THE WORKS 

 

1. Location of the Works 

The Baricho waterworks (co-ordinates: 3.1°S and 39.78E) are located around 40 km to the west of Malindi. 

The well field is situated in the alluvial flood plain of the Sabaki River, about 3 km northeast of the Baricho 

waterworks (Kilifi District, Coast Province). Works will be carried out within parts of Sabaki Riverbed, along 

stretches of river-bank and in the alluvial flood plain. 

The location of the works, access routes and the overall layout are shown in drawings BWPW-DD-1-100, 

BWPW-DD-1-105 and BWPW-DD-1-110 respectively. 

2. Particular conditions of significance 

a) Works of this contract will be within the functioning Baricho Wellfield and immediately interlinked 

with existing infrastructure and equipment in operation providing potable water. Care will be taken to 

minimize disruption to and achieve compatibility with the existing infrastructure.   

b) Works of this contract will be closely interlinked with ongoing protection works in the Baricho 

Wellfield under a different contract. Co-ordination with other Contractors will be necessary. 

c) Work will take place on Sabaki Riverbed, along the riverbank and in the alluvial floodplain and may 

be affected by flood flows. The Contractor will need to be aware and take all measures and assume 

responsibility for the safety of personnel and the protection of his plant and equipment. The Contractor 

will also take all reasonable measures for the temporary protection of unfinished works. 

d) Part of the erosion protection works, consisting of gabion boxes, mattresses and geotextiles, will be 

placed on the riverbed, below the free water surface of the river. The contractor will select and propose 

the appropriate methods and equipment.  

3. Scope of the Contract 

The Baricho Wellfield Protection Works aim, primarily, at protecting the productive wells of the Wellfield, as 

well as all other infrastructure necessary for their functioning, from the floods of the Sabaki River.  

The contract includes, in summary, the following, 

 Construction of concrete protective structures on pile foundations at productive wells with codes BH2, 

BH2A, BH4, BH5, BH6, BH6A, BH7, BH8 with associated erosion protection of area surrounding the 

wells. 

 Area protection and accessibility will be extended to the areas surrounding the protective structures of the 

wells with codes BH1, BH3, BH3A and BH4A. However, the protective structures themselves for these 

wells are being executed under a different contract. 

 Construction of river-bank scour prevention works. 

 Construction of scour prevention works at new bridge over Sabaki River. 

 Construction of erosion protection works along access routes and pipeline corridors and protection of 

electricity pylons. 
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 Construction of a raised, overtoppable, access road with culvert underdrains across the floodplain of the 

downstream wellfield so that access to productive wells is possible during lesser floods. 

 Construction of new transformer and switchboard building on pile foundations for the upstream wellfield 

and transfer/setup of all equipment from old building. 

 Raising of levels of electrical switchboards and transformer in the building serving wells BH9, BH10 and 

BH11 and improving robustness/watertightness of covers for same wells and associated chambers as 

required. 

 Reinstatement of all pipelines, valves and other equipment, electrical supply and signal cabling and 

connections so that all wells are operational. Provision of lighting and power supply within all new well 

structures. 

 Provision of mobile crane and all other equipment necessary for serving, cleaining and redeveloping the 

wells within the new protection towers and training in use and transfer of ownership to Client. 

 Construction of new washroom facilities adjacent to the Water Treatment Plant. 

4. Identification of Productive Wells to be Protected 

All wells are identified by a code of the form: 

BHi[A] 

Where, 

 BH denotes that the well is a borehole, 

 i is a number from 1 to 11 signifying the location of the well within the wellfield by increasing from 

upstream to downstream, 

 [A] the letter A is added at the end only in cases of a second well that has been added close to the 

original well. The reason is historical in that a replacement borehole was placed close to an existing 

well, but subsequently, both boreholes were deemed productive and retained. In such cases the new 

well is distinguished by adding the letter A next to the identification number. 

a)   

To facilitate identification and ensure standardization in referring to the different productive wells, these are 

listed and codified in the following Table. The well locations and the corresponding codes can be found on the 

layout drawings. 

Nomenclature of productive wells, as used in current design and tender documents. 

Code of Well Description 

Is protection of the Well 

included in the present 

contract? 

Upstream Wellfield 

BH1 Protection measures currently being constructed under 

separate design and construction contracts. The current 

design and tender documents includes scouring/erosion 

protection of surrounding area, river bank, access and 

service corridors to the well. 

No – part of different 

contract 
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Code of Well Description 

Is protection of the Well 

included in the present 

contract? 

BH2 The current design and tender documents include a 

protection structure (circular tower on pile foundation) for 

the wellhead and scouring/erosion protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

Yes 

BH2A The current design and tender documents include a 

protection structure (circular tower on pile foundation) for 

the wellhead and scouring/erosion protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

Yes 

BH3 Protection measures currently being constructed under 

separate design and construction contracts. The current 

design and tender documents include protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

No – part of different 

contract 

BH3A Protection measures currently being constructed under 

separate design and construction contracts. The current 

design and tender documents include protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

No – part of different 

contract 

Downstream Wellfield 

BH4 The current design and tender documents include a 

protection structure (circular tower on pile foundation) for 

the wellhead and scouring/erosion protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

Yes 

BH4A Protection measures currently being constructed under 

separate design and construction contracts. The current 

design and tender documents include protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

No – part of different 

contract 

BH5 The current design and tender documents include a 

protection structure (circular tower on pile foundation) for 

the wellhead and scouring/erosion protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

Yes 
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Code of Well Description 

Is protection of the Well 

included in the present 

contract? 

BH6 The current design and tender documents include a 

protection structure (circular tower on pile foundation) for 

the wellhead and scouring/erosion protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

Yes 

BH6B The current design and tender documents include a 

protection structure (circular tower on pile foundation) for 

the wellhead and scouring/erosion protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

Yes 

BH7 The current design and tender documents include a 

protection structure (circular tower on pile foundation) for 

the wellhead and scouring/erosion protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

Yes 

BH8 The current design and tender documents include a 

protection structure (circular tower on pile foundation) for 

the wellhead and scouring/erosion protection of 

surrounding area, riverbank, access and service corridors to 

the well. 

Yes 

BH9 Recently completed (2018) well-head structure. Contract 

includes improvements in water-tightness (improved 

covers and repairs). 

Yes 

BH10 Recently completed (2018) well-head structure. Contract 

includes improvements in water-tightness (improved 

covers and repairs). 

Yes 

BH11 Recently completed (2018) well-head structure. Contract 

includes improvements in water-tightness (improved 

covers and repairs). 

Yes 

5. Pile Foundations 

The design of the concrete protective structures relies heavily on the “scour-proof” design of continuous pile 

foundations, also known as secant pile walls. These are designed as a sequence of a reinforced pile 800mm in 

diameter, followed by an unreinforced pile also 800mm in diameter, forming a continuous diaphragm. The 

consecutive pile centers are set at a distance of 600mm to 650mm, thus resulting in an overlapping of 100mm 

to 150mm. The construction sequence envisages the construction of the unreinforced pile first, followed by 

the driving of the pile to be reinforced, which breaks the overlapping segment of the unreinforced pile, which 

has not yet attained high strength, and replaces it with the reinforced.  
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The following table summarizes the pile depths at the different well-heads. 

Reinforced and unreinforced pile depths at each well-head location 

Code of Well Reinforced pile depth 
Unreinforced pile 

depth 

 m m 

BH2, BH2A, BH4 16 10 

BH5 13 8 

BH6, BH6A 11 7 

BH7, BH8 10 6 

Upstream Transformer 

House 
14 - 

6. Upstream Wellfield 

The layout of protection works in the upstream wellfield can be seen in drawing BWPW-DD-2-100 in 

conjunction with Sections in drawings BWPW-DD-2-110 and BWPW-DD-2-111. 

It is noted that productive wells with codes BH1, BH3 and BH3A are receiving protection structures under 

different design and construction contracts. They are, however, included in the overall areal protection and 

access road provision of the current contract. Production wells BH2 and BH2A will receive protective 

structures under the current contract. 

Bridge Zone Protection 

The sizing of riverbed protection at the bridge zone varies based on hydraulic conditions from 1000mm thick 

gabion boxes in the middle opening, to 500mm thick on either side, to 300mm and 200mm thickness gabion 

mattresses on the right bank and 500mm thick Rip-Rap on the far right bank. On the right bank, bridge zone 

protection is incorporated into the wider right-bank protection. 

All zones with protection less than 1000mm in thickness, end with a protective perimeter of 1000mm thick 

gabion boxes linearly arranged. All protection is underlain with geotextile 400g/m2.  

Right Bank Protection 

The right bank – containing the productive wells and the pipeline/electricity corridors and access roads is 

protected by extensive laying of gabion mattresses progressively reducing in thickness from 300mm closer to 

the main river-course to 200 mm and then changing to simple rip-rap protection further off river-course. On 

the river-side, all zones end with a protective perimeter of 1000mm thick gabion boxes linearly arranged. All 

protection is underlain with geotextile 400g/m2. 

Access Roads 

Erosion-protected concrete pavement access roads are provided to all productive wells, pipeline/valve 

chambers and next to pipeline routes. The pavement details are shown in drawing BWPW-DD-4-200. 
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Wells BH2 and BH2A 

The plan and sections of the protection structures for these two wells are shown in drawings BWPW-DD-2-

120, BWPW-DD-2-121, BWPW-DD-2-130 and BWPW-DD-2-131. 

The reinforced concrete protective structures are short-towers, circular in plan, that surround the existing well-

head structures. The towers are founded on a continuous pile foundation, consisting of a sequence of reinforced 

and unreinforced piles, as described and with the depths specified in the Table above. 

Main access to the interior of the structure is via a spiral staircase on the outside and a ladder with protection 

on the inside. The interior ladder leads to the top slab of the existing wellhead, from where, the existing 

wellhead ladder can be accessed. The outside person access hole is closed by a steel cover. 

Due to the relatively high ladder descent and to facilitate carrying of tools etc. for maintenance, an alternative 

access is also provided, via a DN800 pipe, closed off on the outside with a flanged cover, located at ground 

level. 

Installation or removal of heavy equipment (e.g. pump units) will be by use of mobile telescopic crane. To this 

effect, a crane access hole in the new top slab is placed directly above the hole in the existing well-head top-

slab. The new hole will be closed by a steel cover. Access for smaller equipment and for hoses can also be via 

the DN800 opening. 

All equipment inside the existing wellheads should remain unaffected by construction of the new protective 

structures. 

For the construction of the concrete structure, the existing DN350 pressure pipe will need to be disconnected 

just outside the existing well-head structure and connected to a DN350 flanged spigot pipe with a puddle flange 

that will allow a water-tight encasement into the new concrete structure. The pipe will then be connected to 

the existing pipe upstream of the first valve chamber with the use of a DN350 flexible step coupling. 

Electricity supply and signal cables to the pumps will be disconnected are reconnected over the top of the new 

structures. 

Lighting and a power supply (socket) will be installed in each structure. 

The area immediately surrounding each structure is paved with a concrete pad, same as for the access roads. 

Transformer and Switches Building 

The electrical transformer, switchboards and associated equipment will be transferred and set-up to a new 

building to be built adjacent to the existing old building. The location of the new building can be seen in 

drawing BWPW-DD-2-100. 

The new building is presented in drawings BWPW-DD-2-140 through to BWPW-DD-2-146. It is a reinforced 

concrete raised platform with its four columns resting on four pile foundations. On the top slab, the transformer 

as well as a housing unit for the switchboards and associated equipment will be placed. An intermediate level 

slab is left open and can be used, for example, for storage. 

In the scope of the contract works is the construction of the new building, the transfer and installation of all 

equipment from the old building to the new, the connection to electrical and signal networks and the setting to 

work. 
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7. Downstream Wellfield 

The layout of protection works in the downstream wellfield can be seen in drawings BWPW-DD-3-100 

through to BWPW-DD-3-104. 

It is noted that the productive well with code BH4A is receiving a protection structure under different design 

and construction contracts. It is, however, included in the overall areal protection and access road provision 

with well BH4 of the current contract. 

Right Bank Protection 

The right bank of Sabaki River runs for almost 800m along the downstream wellfield. The river-bank will be 

protected by a gabion revetment design as shown in section in drawing BWPW-DD-3-110 and in plan in 

drawings BWPW-DD–3-101, BWPW-DD-3-102 and BWPW-DD-3-103. The revetment type protection is 

made up of a 300mm gabion mattress that is anchored at the shore end on 1000x1000x2000mm gabion boxes 

and is placed to reach and extend, as a launching apron, by 4.00 m along the width of the river-bed. All 

protection is underlain by 400 g/m2 geotextile. 

Part of the gabion mattress will be placed under the river water surface. A number of different methods are 

available, particularly as the water depth during the non-flood seasons is modest, generally not exceeding 

500mm. The most common method involves prefilling the mattresses on shore and then transferring onto the 

riverbed. For the shallow water depths, the local diversion of river flow off the 4.00 m wide river-bed zone 

with the use of temporary low embankments may also be desirable. The Contractor will be expected to submit 

a method statement for approval.   

On the downstream end, the mattresses end tied to 1000x1000x2000mm gabion boxes, while at the upstream 

end, the revetment is linked to the special protection area of Wells BH4 and BH4A. 

Protection Area of Wells BH4 and BH4A 

This location calls for special protection measures due to the high flow shear stresses estimated by hydraulic 

modelling and the complication of the old steel-pile wall. The design of the erosion protection measures, which 

surround wells BH4 and BH4a can be seen in drawings BWPW-DD-3-101, BWPW-DD-3-111 and BWPW-

DD-3-112. 

The area is enclosed by a protective wall made up of 1000mm thick gabion boxes with a 6.00m zone of 

protection by horizontal 300mm mattress outside the wall. On the inside, the wall is backfilled and the top 

surface protected by a 300mm thick gabion mattress. Breaking and removal of concrete attached to the existing 

pile cup of the old steel piles may be necessary at places to allow erection of the gabion protection adjacent to 

the steel pile wall. 

An ingress into the gabion wall, on the southern side of the area, allows vehicular access at the grade of the 

existing pipe chambers. 

Well BH4 

The plan and sections of the protection structures for the well are shown in drawings BWPW-DD-3-120, and 

BWPW-DD-3-121. Its relationship to the rest of the surrounding protection area and Well BH4B can be seen 

in drawings BWPW-DD-3-101, BWPW-DD-3-111 and BWPW-DD-3-112. 
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The reinforced concrete protective structure is a short-tower, circular in plan, that surrounds the existing well-

head structure. The tower is founded on a continuous pile foundation, consisting of a sequence of reinforced 

and unreinforced piles. 

Main access to the interior of the structure is via a spiral staircase on the outside and a ladder with protection 

on the inside. The interior ladder leads to the top slab of the existing wellhead, from where, the existing 

wellhead ladder can be accessed. The outside person access hole is closed by a steel cover. An alternative 

access is also provided, via a DN800 pipe, closed off on the outside with a flanged cover, located at a lower 

level. 

Installation or removal of heavy equipment (e.g. pump units) will be by use of mobile telescopic crane. To this 

effect, a crane access hole in the new top slab is placed directly above the hole in the existing well-head top-

slab. The new hole will be closed by a steel cover. 

All equipment inside the existing wellhead should remain unaffected by construction of the new protective 

structures. 

For the construction of the concrete structure, the existing DN350 pressure pipe will need to be disconnected 

just outside the existing well-head structure and connected to a DN350 flanged spigot pipe with a puddle flange 

that will allow a water-tight encasement into the new concrete structure. The pipe will then be connected to 

the existing pipe upstream of the first valve chamber with the use of a DN350 flexible step coupling. 

Electricity supply and signal cables to the pumps will be disconnected are reconnected over the top of the new 

structure. 

Lighting and a power supply (socket) will be installed in the structure. 

On the outside, the protective tower is backfilled to the elevation of the special protection design for this 

location. 

The area immediately surrounding the new structure is paved with a concrete pad, same as for the access roads. 

Wells BH5 to BH8 

The plan and sections of the protection structures for wells BH5, BH6A, BH6B, BH7 and BH8 are shown in 

drawings BWPW-DD-3-130 through to BWPW-DD-3-171. 

The reinforced concrete protective structures are short-towers, rectangular in plan, that surround the existing 

well-head structures. The towers are founded on a continuous pile foundation, consisting of a sequence of 

reinforced and unreinforced piles. 

Main access to the interior of the structure is via a concrete staircase on the outside and a ladder on the inside. 

The interior ladder leads to the top slab of the existing wellhead, from where, the existing wellhead ladder can 

be accessed. The outside person access hole is closed by a steel cover. An alternative access is also provided, 

via a DN800 pipe, closed off on the outside with a flanged cover, located at a lower level. 

Installation or removal of heavy equipment (e.g. pump units) will be by use of mobile telescopic crane. To this 

effect, a crane access hole in the new top slab is placed directly above the hole in the existing well-head top-

slab. The new hole will be closed by a steel cover. 

All equipment inside the existing wellheads should remain unaffected by construction of the new protective 

structures. 
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For the construction of the concrete structure, the existing DN350 pressure pipe will need to be disconnected 

just outside the existing well-head structure and connected to a DN350 flanged spigot pipe with a puddle flange 

that will allow a water-tight encasement into the new concrete structure. The pipe will then be connected to 

the existing pipe upstream of the first valve chamber with the use of a DN350 flexible step coupling. 

Electricity supply and signal cables to the pumps will be disconnected are reconnected over the top of the new 

structures. 

Lighting and a power supply (socket) will be installed in each structure. 

The area immediately surrounding each structure is paved with a concrete pad, same as for the access roads. 

Wells BH9 to BH11 and Associated Transformer and Switches Building 

These recently built well-head chambers will receive improved top covers. In addition, the transformer and 

other sensitive equipment will be raised by a moderate amount of the order of 400mm. 

Protection of pipeline corridors 

Pipeline corridors in areas that were found to be vulnerable to surface erosion will be protected by gabion 

mattresses. The extents are shown in drawings BWPW-DD-3-100 through to BWPW-DD-3-104 and the 

typical sections are shown in drawing BWPW-DD-3-230. 

Access roads, raised access road and culverts 

Erosion-protected concrete pavement for the access roads is provided in all areas where it was estimated that 

a road-erosion risk during big floods exists. In addition, the access road across the floodplain, leading from the 

existing switchboard building to the wellfield was raised by up to 1500mm and 10 box culverts 3000mm by 

1500mm are to be built to allow the passage of lesser floods without overtopping of the road. During large 

floods, the road has been designed to be overtopped without damage. 

The extents and overall layout of the erosion-protected access roads and the raised access road as well as the 

location of culverts can be seen in drawings BWPW-DD-3-100, BWPW-DD-3-101, BWPW-DD-3-102, 

BWPW-DD-3-103 and BWPW-DD-3-104. More detailed sections are shown in drawings BWPW-DD-3-200, 

BWPW-DD-3-210 and BWPW-DD-3-220. The road pavement details are shown in drawing BWPW-DD-4-

200. 
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General Conditions of Contract 

A. General 

 

1. Definitions Boldface type is used to identify defined terms. 

(a) The “Accepted Contract Amount” means the amount 

accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects. 

(b) The “Activity Schedule” is a schedule of the activities 

comprising the construction, installation, testing, and 

commissioning of the Works in a lump-sum contract. It 

includes a lump-sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and 

Compensation Events. 

(c) The “Adjudicator” is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the first 

instance, as provided for in GCC Clause 23. 

(d) “Bank” means the financing institution named in the PCC. 

(e) “Bill of Quantities” means the priced and completed Bill of 

Quantities forming part of the Bid. 

(f) “Compensation Events” are those defined in GCC Clause 44 

hereunder. 

(g) The “Completion Date” is the date of completion of the Works 

as certified by the Project Manager, in accordance with GCC 

Sub-Clause 55.1. 

(h) The “Contract” is the Contract between the Employer and the 

Contractor to execute, complete, and maintain the Works. It 

consists of the documents listed in GCC Sub-Clause 2.3 below. 

(i) The “Contractor” is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(j) The “Contractor’s Bid” is the completed bidding document 

submitted by the Contractor to the Employer. 

(k) The “Contract Price” is the Accepted Contract Amount stated 

in the Letter of Acceptance and thereafter as adjusted in 

accordance with the Contract. 

(l) “Days” are calendar days; months are calendar months. 

(m) “Dayworks” are varied work inputs subject to payment on a 

time basis for the Contractor’s employees and Equipment, in 

addition to payments for associated Materials and Plant. 

(n) A “Defect” is any part of the Works not completed in 

accordance with the Contract. 
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(o) The “Defects Liability Certificate” is the certificate issued by 

Project Manager upon correction of defects by the Contractor. 

(p) The “Defects Liability Period” is the period named in the 

PCC pursuant to GCC Sub-Clause 36.1 and calculated from 

the Completion Date. 

(q) “Drawings” means the drawings of the Works, as included in 

the Contract, and any additional and modified drawings issued 

by (or on behalf of) the Employer in accordance with the 

Contract, include calculations and other information provided 

or approved by the Project Manager for the execution of the 

Contract. 

(r) The “Employer” is the party who employs the Contractor to 

carry out the Works, as specified in the PCC. 

(s) “Equipment” is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-written, 

printed or electronically made, and resulting in a permanent 

record; 

(u) The “Initial Contract Price” is the Contract Price listed in the 

Employer’s Letter of Acceptance. 

(v) The “Intended Completion Date” is the date on which it is 

intended that the Contractor shall complete the Works.  The 

Intended Completion Date is specified in the PCC.  The 

Intended Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an acceleration 

order. 

(w) “Materials” are all supplies, including consumables, used by 

the Contractor for incorporation in the Works. 

(x) “Plant” is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(y) The “Project Manager” is the person named in the PCC (or 

any other competent person appointed by the Employer and 

notified to the Contractor, to act in replacement of the Project 

Manager) who is responsible for supervising the execution of 

the Works and administering the Contract. 

(z) “PCC” means Particular Conditions of Contract.  

(aa) The “Site” is the area defined as such in the PCC. 

(bb) “Site Investigation Reports” are those that were included in 

the bidding document and are factual and interpretative reports 

about the surface and subsurface conditions at the Site. 

(cc) “Specifications” means the Specifications of the Works 

included in the Contract and any modification or addition made 

or approved by the Project Manager. 
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(dd) The “Start Date” is given in the PCC. It is the latest date when 

the Contractor shall commence execution of the Works.  It does 

not necessarily coincide with any of the Site Possession Dates. 

(ee) A “Subcontractor” is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the work in 

the Contract, which includes work on the Site. 

(ff) “Temporary Works” are works designed, constructed, 

installed, and removed by the Contractor that are needed for 

construction or installation of the Works. 

(gg) A “Variation” is an instruction given by the Project Manager 

which varies the Works. 

(hh) The “Works” are what the Contract requires the Contractor to 

construct, install, and turn over to the Employer, as defined in 

the PCC. 

(ii) “Contractor’s Personnel” refers to all personnel whom the 

Contractor utilizes on the Site or other places where the Works 

are carried out, including the staff, labor and other employees 

of each Subcontractor. 

(jj) “Key Personnel” means the positions (if any) of the 

Contractor’s personnel that are stated in the Specifications.  

(kk) “ES” means Environmental and Social (including Sexual 

Exploitation and Abuse (SEA) and Sexual Harassment (SH); 

(ll) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or attempted abuse of position 

of vulnerability, differential power or trust, for sexual purposes, including, but 

not limited to, profiting monetarily, socially or politically from the sexual 

exploitation of another;  

“Sexual Abuse” is defined as the actual or threatened physical intrusion of a 

sexual nature, whether by force or under unequal or coercive conditions;   

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome sexual 

advances, requests for sexual favors, and other verbal or 

physical conduct of a sexual nature by the Contractor’s 

Personnel with other Contractor’s or Employer’s Personnel; 

and  

(nn) “Employer’s Personnel” refers to the Project Manager and all 

other staff, labor and other employees (if any) of the Project 

Manager and of the Employer engaged in fulfilling the 

Employer’s obligations under the Contract; and any other 

personnel identified as Employer’s  Personnel, by a notice from 

the Employer or the Project Manager to the Contractor. 
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2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include all 

genders. Words indicating the singular also include the plural and words 

indicating the plural also include the singular.  Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Project Manager shall provide 

instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in the GCC to 

the Works, the Completion Date, and the Intended Completion Date apply 

to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendices, 

(f) Specifications, 

(g) Drawings, 

(h) Bill of Quantities,28 and 

(i) any other document listed in the PCC as forming part of the 

Contract. 

3. Language and 

Law 

3.1 The language of the Contract and the law governing the Contract are 

stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall comply 

with the import of goods and services prohibitions in the Employer’s 

country when 

(a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country; or  

(b) by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of the 

Charter of the United Nations, the Borrower’s Country 

prohibits any import of goods from that country or any 

payments to any country, person, or entity in that country.  

4. Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager shall 

decide contractual matters between the Employer and the Contractor in 

the role representing the Employer. 

                                                      

28  In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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5. Delegation 5.1 Otherwise specified in the PCC, the Project Manager may delegate any 

of his duties and responsibilities to other people, except to the 

Adjudicator, after notifying the Contractor, and may revoke any 

delegation after notifying the Contractor. 

6. Communica-

tions 

6.1 Communications between parties that are referred to in the Conditions 

shall be effective only when in writing. A notice shall be effective only 

when it is delivered. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of the 

Employer in writing. Subcontracting shall not alter the Contractor’s 

obligations. The Contractor shall require that its Subcontractors execute 

the Works in accordance with the Contract, including complying with 

the relevant ES requirements and the obligations set out in GCC Sub-

Clause 26.1 of the General Conditions of Contract. 

7.2 Submision by the Contractor for approval of the Project Manager, 

addition of any Subcontractor not named in the Contract, shall also 

include the Subcontractor’s declaration in accordance with Appendix 

C- Sexual exploitation and Abuse (SEA) and/or Sexual Harassment 

(SH) Performance Declaration. 

8. Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer between the 

dates given in the Schedule of Other Contractors, as referred to in the 

PCC. The Contractor shall also provide facilities and services for them 

as described in the Schedule. The Employer may modify the Schedule 

of Other Contractors, and shall notify the Contractor of any such 

modification.  
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9. Personnel and 

Equipment 

9.1 The Contractor shall employ the Key Personnel and use the Equipment 

identified in its Bid, to carry out the Works or other personnel and 

Equipment approved by the Project Manager. The Project Manager 

shall approve any proposed replacement of Key Personnel and 

Equipment only if their relevant qualifications or characteristics are 

substantially equal to or better than those proposed in the Bid. 

9.2 The Project Manager may require the Contractor to remove (or cause to 

be removed) any person employed on the Site or Works, including the 

Key Personnel (if any), who: 

(a) persists in any misconduct or lack of care; 

(b) carries out duties incompetently or negligently; 

(c) fails to comply with any provision of the Contract; 

(d) persists in any conduct which is prejudicial to safety, health, or 

the protection of the environment; 

(e) based on reasonable evidence, is determined to have engaged 

in Fraud and Corruption during the execution of the Works;  

(f) has been recruited from the Employer’s Personnel; 

(g) undertakes behavior which breaches the Code of Conduct for 

Contractor’s Personnel (ES). 

If appropriate, the Contractor shall then promptly appoint (or cause to be 

appointed) a suitable replacement with equivalent skills and experience.  

Notwithstanding any requirement from the Project Manager to remove or 

cause to remove any person, the Contractor shall take immediate action as 

appropriate in response to any violation of (a) through (g) above. Such 

immediate action shall include removing (or causing to be removed) from the 

Site or other places where the Works are being carried out, any Contractor’s 

Personnel who engages in (a), (b), (c), (d), (e) or (g) above or has been 

recruited as stated in (f) above. 

9.3 Labor 

9.3.1 Engagement of Staff and Labor. The Contractor shall provide and 

employ on the Site for the execution of the Works such skilled, semi-

skilled and unskilled labor as is necessary for the proper and timely 

execution of the Contract. The Contractor is encouraged, to the extent 

practicable and reasonable, to employ staff and labor with appropriate 

qualifications and experience from sources within the Employer’s 

country. 

Unless otherwise provided in the Contract, the Contractor shall be 

responsible for the recruitment, transportation, accommodation and 

welfare facilities in accordance with GCC Sub-Clause 9.3.6, of the 

Contractor’s Personnel, and for all payments in connection therewith.  

9.3.2 Conditions of Labor. The Contractor shall pay rates of wages, and 

observe conditions of labor, which comply with all applicable laws. 
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The Contractor shall inform the Contractor’s Personnel about their 

liability to pay personal income taxes in the Employer’s country in 

respect of such of their salaries, wages, allowances and any benefits 

as are subject to tax under the Laws of the country for the time being 

in force, and the Contractor shall perform such duties in regard to 

such deductions thereof as may be imposed on him by such Laws. 

9.3.3 The Contractor may bring into the Employer’s country any foreign 

personnel who are necessary for the execution of the Works to the 

extent allowed by the applicable Laws. The Contractor shall ensure 

that these personnel are provided with the required residence visas 

and work permits. The Employer will, if requested by the Contractor, 

use its best endeavors in a timely and expeditious manner to assist the 

Contractor in obtaining any local, state, national, or government 

permission required for bringing in the Contractor’s personnel. 

9.3.4 The Contractor shall at its own expense provide the means of 

repatriation to and the Contractor’s Personnel employed on the 

Contract at the Site to their various home countries. It shall also 

provide suitable temporary maintenance of all such persons from the 

cessation of their employment on the Contract to the date 

programmed for their departure. In the event that the Contractor 

defaults in providing such means of transportation and temporary 

maintenance, the Employer may provide the same to such personnel 

and recover the cost of doing so from the Contractor. 

9.3.5 Disorderly conduct. The Contractor shall at all times during the 

progress of the Contract use its best endeavors to prevent any 

unlawful, riotous or disorderly conduct or behavior by or amongst the 

Contractor’s Personnel.  

9.3.6 Facilities for Staff and Labor. Except as otherwise stated in the 

Specifications, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities for the Contractor’s 

Personnel. The Contractor shall also provide facilities for the 

Employer’s Personnel as stated in the Specification. 

9.3.7 The Contractor shall, in all dealings with the Contractor’s Personnel, 

pay due regard to all recognized festivals, official holidays, religious 

or other customs and all local laws and regulations pertaining to the 

employment of labor. The Contractor shall provide the Contractor’s 

Personnel annual holiday and sick, maternity and family leave, as 

required by applicable laws or as stated in the Specification. 

9.3.8 Supply of Foodstuffs. The Contractor shall arrange for the provision 

of a sufficient supply of suitable food as may be stated in the 

Specifications at reasonable prices for the Contractor’s Personnel for 

the purposes of or in connection with the Contract. 
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9.3.9 Supply of Water. The Contractor shall, having regard to local 

conditions, provide on the Site an adequate supply of drinking and 

other water for the use of the Contractor’s Personnel. 

9.3.10 Measures against Insect and Pest Nuisance. The Contractor shall at 

all times take the necessary precautions to protect the Contractor’s 

Personnel employed on the Site from insect and pest nuisance, and to 

reduce the danger to their health. The Contractor shall comply with 

all the regulations of the local health authorities, including use of 

appropriate insecticide. 

9.3.11 Alcoholic Liquor or Drugs. The Contractor shall not, otherwise than 

in accordance with the laws of the Employer’s country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or drugs, or 

permit or allow importation, sale, gift, barter or disposal thereto by 

Contractor’s Personnel. 

9.3.12 Arms and Ammunition. The Contractor shall not give, barter, or 

otherwise dispose of, to any person, any arms or ammunition of any 

kind, or allow Contractor’s Personnel to do so. 

9.3.13 Funeral Arrangements. The Contractor shall be responsible, to the 

extent required by local regulations, for making any funeral 

arrangements for any of its local employees who may die while 

engaged upon the Works. 

9.3.14 Forced Labor. The Contractor, including its Subcontractors, shall not 

employ or engage forced labor. Forced labor consists of any work or 

service, not voluntarily performed, that is exacted from an individual 

under threat of force or penalty, and includes any kind of involuntary 

or compulsory labor, such as indentured labor, bonded labor or 

similar labor-contracting arrangements.  

No persons shall be employed or engaged who have been subject to 

trafficking. Trafficking in persons is defined as the recruitment, 

transportation, transfer, harboring or receipt of persons by means of the threat 

or use of force or other forms of coercion, abduction, fraud, deception, abuse 

of power, or of a position of vulnerability, or of the giving or receiving of 

payments or benefits to achieve the consent of a person having control over 

another person, for the purposes of exploitation. 

9.3.15 Child Labor. The Contractor, including its Subcontractors, shall not 

employ or engage a child under the age of 14 unless the national law 

specifies a higher age (the minimum age).  

The Contractor, including its Subcontractors, shall not employ or 

engage a child between the minimum age and the age of 18 in a 

manner that is likely to be hazardous, or to interfere with, the child’s 

education, or to be harmful to the child’s health or physical, mental, 

spiritual, moral, or social development. 
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The Contractor including its Subcontractors, shall only employ or engage 

children between the minimum age and the age of 18 after an appropriate risk 

assessment has been conducted by the Contractor with the Project Manager’s 

approval. The Contractor shall be subject to regular monitoring by the Project 

Manager that includes monitoring of health, working conditions and hours of 

work.  

Work considered hazardous for children is work that, by its nature or the 

circumstances in which it is carried out, is likely to jeopardize the health, 

safety, or morals of children. Such work activities prohibited for children 

include work: 

(a) with exposure to physical, psychological or sexual abuse; 

(b) underground, underwater, working at heights or in confined 

spaces;  

(c) with dangerous machinery, equipment or tools, or involving 

handling or  

(d) transport of heavy loads;  

(e) in unhealthy environments exposing children to hazardous 

substances, agents, or processes, or to temperatures, noise or 

vibration damaging to health; or 

(f) under difficult conditions such as work for long hours, during 

the night or in confinement on the premises of the employer. 

9.3.16  Employment Records of Workers. The Contractor shall keep 

complete and accurate records of the employment of labor at the Site. 

The records shall include the names, ages, genders, hours worked, 

and wages paid to all workers. These records shall be summarized on 

a monthly basis and submitted to the project Manager. 

9.3.17 Workers’ Organizations. In countries where the relevant labor laws 

recognize workers’ rights to form and to join workers’ organizations 

of their choosing and to bargain collectively without interference, the 

Contractor shall comply with such laws. In such circumstances, the 

role of legally established workers’ organizations and legitimate 

workers’ representatives will be respected, and they will be provided 

with information needed for meaningful negotiation in a timely 

manner. Where the relevant labor laws substantially restrict workers’ 

organizations, the Contractor shall enable alternative means for the 

Contractor’s Personnel to express their grievances and protect their 

rights regarding working conditions and terms of employment. The 

Contractor shall not seek to influence or control these alternative 

means. The Contractor shall not discriminate or retaliate against the 

Contractor’s Personnel who participate, or seek to participate, in such 

organizations and collective bargaining or alternative mechanisms. 

Workers’ organizations are expected to fairly represent the workers 

in the workforce. 
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9.3.18 Non-Discrimination and Equal Opportunity. The Contractor shall not 

make decisions relating to the employment or treatment of 

Contractor’s Personnel on the basis of personal characteristics 

unrelated to inherent job requirements. The Contractor shall base the 

employment of Contractor’s Personnel on the principle of equal 

opportunity and fair treatment, and shall not discriminate with respect 

to any aspects of the employment relationship, including recruitment 

and hiring, compensation (including wages and benefits), working 

conditions and terms of employment, access to training, job 

assignment, promotion, termination of employment or retirement, 

and disciplinary practices.  

Special measures of protection or assistance to remedy past 

discrimination or selection for a particular job based on the inherent 

requirements of the job shall not be deemed discrimination. The 

Contractor shall provide protection and assistance as necessary to 

ensure non-discrimination and equal opportunity, including for 

specific groups such as women, people with disabilities, migrant 

workers and children (of working age in accordance with GCC Sub-

Clause 9.3.15).  

9.3.19 Contractor’s Personnel Grievance Mechanism. The Contractor shall 

have a grievance mechanism for Contractor’s Personnel, and where 

relevant the workers’ organizations stated in GCC Sub-Clause 9.3.17, 

to raise workplace concerns. The grievance mechanism shall be 

proportionate to the nature, scale, risks and impacts of the Contract. 

The mechanism shall address concerns promptly, using an 

understandable and transparent process that provides timely feedback 

to those concerned in a language they understand, without any 

retribution, and shall operate in an independent and objective manner.  

The Contractor’s Personnel shall be informed of the grievance mechanism at 

the time of engagement for the Contract, and the measures put in place to 

protect them against any reprisal for its use. Measures will be put in place to 

make the grievance mechanism easily accessible to all Contractor’s 

Personnel.  

The grievance mechanism shall not impede access to other judicial or 

administrative remedies that might be available, or substitute for grievance 

mechanisms provided through collective agreements. 

The grievance mechanism may utilize existing grievance mechanisms, 

providing that they are properly designed and implemented, address concerns 

promptly, and are readily accessible to Contractor’s Personnel. Existing 

grievance mechanisms may be supplemented as needed with Contract-

specific arrangements. 
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9.3.20 Training of Contractor’s Personnel. The Contractor shall provide 

appropriate training to relevant Contractor’s Personnel on ES aspects 

of the Contract, including appropriate sensitization on prohibition of 

SEA and SH, and health and safety training.  

As stated in the Specifications or as instructed by the Project 

Manager, the Contractor shall also allow appropriate opportunities 

for the relevant Contractor’s Personnel to be trained on ES aspects of 

the Contract by the Employer’s Personnel. 

The Contractor shall provide training on SEA, including its prevention, to any 

of its personnel who has a role to supervise other Contractor’s Personnel.  

10. Employer’s 

and 

Contractor’s 

Risks 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

11. Employer’s 

Risks 

11.1 From the Start Date until the Defects Liability Certificate has been 

issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and Equipment), 

which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Employer 

or in the Employer’s design, or due to war or radioactive 

contamination directly affecting the country where the Works are 

to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 

Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not 

itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion 

Date. 

12. Contractor’s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been 

issued, the risks of personal injury, death, and loss of or damage to property 
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(including, without limitation, the Works, Plant, Materials, and Equipment) 

which are not Employer’s risks are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts and deductibles stated in the 

PCC for the following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract; and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 

before the Start Date. All such insurance shall provide for compensation 

to be payable in the types and proportions of currencies required to 

rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the Contractor or, if no payment is due, 

the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the PCC, supplemented by any information available to 

the Contractor. 

15. Contractor to 

Construct the 

Works 

15.1 The Contractor shall construct and install the Works in accordance with 

the Specifications and Drawings. 

16. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

16.1 The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works in accordance with the Program 

submitted by the Contractor, as updated with the approval of the Project 

Manager, and complete them by the Intended Completion Date. 

16.2 The Contractor shall not carry out mobilization to the Site unless the 

Project Manager gives approval, an approval that shall not be 

unreasonably delayed, to the measures the Contractor proposes to 

address environmental and social   risks and impacts, which at a 

minimum shall include applying the Management Strategies and 

Implementation Plans (MSIPs) and Code of Conduct for Contractor’s 

Personnel submitted as part of the Bid and agreed as part of the 

Contract.  
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The Contractor shall submit, to the Project Manager for its approval  any 

additional MSIPs as are necessary to manage the ES risks and impacts of 

ongoing Works. These MSIPs collectively comprise the Contractor’s 

Environmental and Social Management Plan (C-ESMP). The Contractor shall 

review the C-ESMP, periodically (but not less than every six (6) months), and 

update it as required to ensure that it contains measures appropriate to the 

Works. The updated C-ESMP shall be submitted to the Project Manager for 

its approval. 

17. Approval by 

the Project 

Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Project Manager before this use. 

18. Health, Safety 

and Protection 

of the 

Environment 

18.1 The Contractor shall be responsible for the safety of all activities on the 

Site. 

18.2 The Contractor shall: 

(a) comply with all applicable health and safety regulations and Laws; 

(b) comply with all applicable health and safety obligations specified in 

the Contract; 

(c) take care for the health and safety of all persons entitled to be on the 

Site and other places, if any, where the Works are being executed; 

(d)  keep the Site and Works clear of unnecessary obstruction so as to 

avoid danger to these persons; 

(e) provide fencing, lighting, safe access, guarding and watching of:  

(i) the Works until the Works are taken over by the Employer; 

and  

(ii) any part of the Works where the Contractor is executing 

outstanding works or remedying any defects during the 

Defects Liability Period; and 

(f) provide any Temporary Works (including roadways, footways, 

guards and fences) which may be necessary, because of the execution 

of the Works, for the use and protection of the public and of owners 

and occupiers of adjacent land.  

18.3 Protection of the environment 

The Contractor shall take all necessary measures to: 

(a) protect the environment (both on and off the Site); and  
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(b) limit damage and nuisance to people and property resulting from 

pollution, noise and other results of the Contractor’s operations 

and/ or activities. 

The Contractor shall ensure that emissions, surface discharges, effluent and 

any other pollutants from the Contractor’s activities shall exceed neither the 

values indicated in the Specification, nor those prescribed by applicable laws. 

In the event of damage to the environment, property and/or nuisance to 

people, on or off Site as a result of the Contractor’s operations, the Contractor 

shall agree with the Project Manager  the appropriate actions and time scale 

to remedy, as practicable, the damaged environment to its former condition. 

The Contractor shall implement such remedies at its cost to the satisfaction of 

the Project Manager 

19. Archaeological 

and Geological 

Findings 

19.1 All fossils, coins, articles of value or antiquity, structures, groups of 

structures, and other remains or items of geological, archaeological, 

paleontological, historical, architectural or religious interest found on 

the Site shall be placed under the care and custody of the Employer. 

The Contractor shall: 

(a) take all reasonable precautions, including fencing-off the area or site 

of the finding, to avoid further disturbance and prevent Contractor’s 

Personnel or other persons from removing or damaging any of these 

findings;  

(b) train relevant Contractor’s Personnel on appropriate actions to be 

taken in the event of such findings; and 

(c) implement any other action consistent with the requirements of the 

Specifications and relevant laws.  

The Contractor shall, as soon as practicable after discovery of any such 

finding, notify the Project Manager of such discoveries and carry out the 

Project Manager’s instructions for dealing with them.. 

20. Possession of 

the Site 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in the 

PCC, the Employer shall be deemed to have delayed the start of the 

relevant activities, and this shall be a Compensation Event. 

21. Access to the 

Site 

21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any place 

where work in connection with the Contract is being carried out or is 

intended to be carried out. 

22. Instructions, 

Inspections and 

Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager 

which comply with the applicable laws where the Site is located. 

 22.2 The Contractor shall keep, and shall make all reasonable efforts to cause 

its Subcontractors and subconsultants to keep, accurate and systematic 
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accounts and records in respect of the Works in such form and details 

as will clearly identify relevant time changes and costs. 

 22.3 Inspections &Audit by the Bank 

Pursuant to paragraph 1.16 (e) of Appendix A to the GCC- Fraud and 

Corruption, the Contractor shall permit and shall cause its agents (where 

declared or not), subcontractors, subconsultants, service providers, suppliers, 

and personnel, to permit, the Bank and/or persons appointed by the Bank to 

inspect the site and/or the accounts, records and other documents relating to 

the procurement process, selection and/or contract execution, and to have 

such accounts, records and other documents audited by auditors appointed by 

the Bank. The Contractor’s and its Subcontractors’ and subconsultants’ 

attention is drawn to GCC Sub-Clause 25.1 (Fraud and Corruption) which 

provides, inter alia, that acts intended to materially impede the exercise of the 

Bank’s inspection and audit rights constitute a prohibited practice subject to 

contract termination (as well as to a determination of ineligibility pursuant to 

the Bank’s prevailing sanctions procedures). 

23. Appointment 

of the 

Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer and the 

Contractor, at the time of the Employer’s issuance of the Letter of 

Acceptance. If, in the Letter of Acceptance, the Employer does not 

agree on the appointment of the Adjudicator, the Employer will request 

the Appointing Authority designated in the PCC, to appoint the 

Adjudicator within 14 days of receipt of such request.  

23.2 Should the Adjudicator resign or die, or should the Employer and the 

Contractor agree that the Adjudicator is not functioning in accordance 

with the provisions of the Contract, a new Adjudicator shall be jointly 

appointed by the Employer and the Contractor.  In case of disagreement 

between the Employer and the Contractor, within 30 days, the 

Adjudicator shall be designated by the Appointing Authority 

designated in the PCC at the request of either party, within 14 days of 

receipt of such request. 

24. Procedure for 

Disputes 

24.1 If the Contractor believes that a decision taken by the Project Manager 

was either outside the authority given to the Project Manager by the 

Contract or that the decision was wrongly taken, the decision shall be 

referred to the Adjudicator within 14 days of the notification of the 

Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days of 

receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified in the 

PCC, together with reimbursable expenses of the types specified in the 

PCC, and the cost shall be divided equally between the Employer and 

the Contractor, whatever decision is reached by the Adjudicator. Either 

party may refer a decision of the Adjudicator to an Arbitrator within 28 
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days of the Adjudicator’s written decision. If neither party refers the 

dispute to arbitration within the above 28 days, the Adjudicator’s 

decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the arbitration 

procedures published by the institution named and in the place 

specified in the PCC.  

25. Fraud and 

Corruption 

25.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures as set 

forth in the WBG’s Sanctions Framework, as set forth in Appendix A 

to the GCC. 

25.2 The Employer requires the Contractor to disclose any commissions or 

fees that may have been paid or are to be paid to agents or any other 

party with respect to the bidding process or execution of the Contract. 

The information disclosed must include at least the name and address 

of the agent or other party, the amount and currency, and the purpose 

of the commission, gratuity or fee.  

26. Code of 

Conduct 

26.1 The Contractor shall have a Code of Conduct for the Contractor’s 

Personnel.  

The Contractor shall take all necessary measures to ensure that each 

Contractor’s Personnel is made aware of the Code of Conduct including 

specific behaviors that are prohibited, and understands the consequences of 

engaging in such prohibited behaviors.   

These measures include providing instructions and documentation that can be 

understood by the Contractor’s Personnel and seeking to obtain that person’s 

signature acknowledging receipt of such instructions and/or documentation, 

as appropriate. 

The Contractor shall also ensure that the Code of Conduct is visibly displayed 

in multiple locations on the Site and any other place where the Works will be 

carried out, as well as in areas outside the Site accessible to the local 

community and project affected people. The posted Code of Conduct shall be 

provided in languages comprehensible to Contractor’s Personnel, Employer’s 

Personnel and the local community. 

The Contractor’s Management Strategy and Implementation Plans shall 

include appropriate processes for the Contractor to verify compliance with 

these obligations.   

27. Security of the 

Site 

27.1 The Contractor shall be responsible for the security of the Site, and: 

(a) for keeping unauthorized persons off the Site;  

(b) authorized persons shall be limited to the Contractor’s Personnel, the 

Employer’s personnel, and to any other personnel identified as 

authorized personnel (including the Employer’s other contractors on 
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the Site), by a notice from the Employer or the Project Manager to 

the Contractor. 

The Contractor shall (i) conduct appropriate background checks on any 

personnel retained to provide security; (ii) train the security personnel 

adequately (or determine that they are properly trained) in the use of force 

(and where applicable, firearms), and appropriate conduct towards 

Contractor’s Personnel, Employer’s Personnel and affected communities; 

and (iii) require the security personnel to act within the applicable Laws 

and any requirements set out in the Specification.  

The Contractor shall not permit any use of force by security personnel in 

providing security except when used for preventive and defensive purposes 

in proportion to the nature and extent of the threat. 

In making security arrangements, the Contractor shall also comply with any 

additional requirements stated in the Specification. 

B. Time Control 

28. Program 28.1 Within the time stated in the PCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager for 

approval a Program showing the general methods, arrangements, order, 

and timing for all the activities in the Works. In the case of a lump-sum 

contract, the activities in the Program shall be consistent with those in 

the Activity Schedule. The Project Manager’s approval of the Program 

shall not alter the Contractor’s obligations. The Contractor may revise 

the Program and submit it to the Project Manager again at any time.  A 

revised Program shall show the effect of Variations and Compensation 

Events. 

28.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any changes 

to the sequence of the activities. 

28.3 The Contractor shall monitor progress of the Works and submit to the 

Project manager progress report and any updated Program showing the 

actual progress achieved and the effect of the progress achieved on the 

timing of the remaining Works, including any changes to the sequence 

of the activities, at intervals no longer than the period stated in the 

PCC. If the Contractor does not submit an updated Program within this 

period, the Project Manager may withhold the amount stated in the 

PCC from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue 

Program has been submitted. In the case of lump-sum Contract, the 

Contractor shall provide an updated Activity Schedule within 14 days 

of being instructed to by the Project Manager.   
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28.4 Unless otherwise stated in the Specification, each progress report shall 

include the Environmental and Social (ES) metrics set out in Appendix 

B 

28.5 In addition to the progress report, the Contractor shall inform the 

Project Manager immediately of any allegation, incident or accident in 

the Site, which has or is likely to have a significant adverse effect on 

the environment, the affected communities, the public, Employer’s 

Personnel, or Contractor’s Personnel. This includes, but is not limited 

to, any incident or accident causing fatality or serious injury; significant 

adverse effects or damage to private property; or any allegation of SEA 

and/or SH. In case of SEA and/or SH, while maintaining confidentiality 

as appropriate, the type of allegation (sexual exploitation, sexual abuse 

or sexual harassment), gender and age of the person who experienced 

the alleged incident should be included in the information. 

The Contractor, upon becoming aware of the allegation, incident or accident, 

shall also immediately inform the Project Manager of any such incident or 

accident on the Subcontractors’ or suppliers’ premises relating to the Works 

which has or is likely to have a significant adverse effect on the environment, 

the affected communities, the public, Employer’s Personnel, or Contractor’s, 

its Subcontractors’ and suppliers’ personnel. The notification shall provide 

sufficient detail regarding such incidents or accidents. The Contractor shall 

provide full details of such incidents or accidents to the Project Manager 

within the timeframe agreed with the Project Manager.  

The Contractor shall require its Subcontractors and suppliers (other than 

Subcontractors) to immediately notify the Contractor of any incidents or 

accidents referred to in this Subclause. 

29. Extension of 

the Intended 

Completion 

Date 

29.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining 

work, which would cause the Contractor to incur additional cost. 

29.2 The Project Manager shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking 

the Project Manager for a decision upon the effect of a Compensation 

Event or Variation and submitting full supporting information. If the 

Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

30. Acceleration 30.1 When the Employer wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for 

achieving the necessary acceleration from the Contractor. If the 

Employer accepts these proposals, the Intended Completion Date shall 
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be adjusted accordingly and confirmed by both the Employer and the 

Contractor. 

30.2 If the Contractor’s priced proposals for an acceleration are accepted by 

the Employer, they are incorporated in the Contract Price and treated as 

a Variation. 

31. Delays 

Ordered by the 

Project 

Manager 

31.1 The Project Manager may instruct the Contractor to delay the start or 

progress of any activity within the Works. 

32. Management 

Meetings 

32.1 Either the Project Manager or the Contractor may require the other to 

attend a management meeting. The business of a management meeting 

shall be to review the plans for remaining work and to deal with matters 

raised in accordance with the early warning procedure. 

32.2 The Project Manager shall record the business of management meetings 

and provide copies of the record to those attending the meeting and to 

the Employer. The responsibility of the parties for actions to be taken 

shall be decided by the Project Manager either at the management 

meeting or after the management meeting and stated in writing to all 

who attended the meeting. 

33. Early Warning 33.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or 

delay the execution of the Works.  The Project Manager may require 

the Contractor to provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and Completion Date. The 

estimate shall be provided by the Contractor as soon as reasonably 

possible. 

33.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Project Manager. 

C. Quality Control 

34. Identifying 

Defects 

34.1 The Project Manager shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect 

the Contractor’s responsibilities. The Project Manager may instruct the 

Contractor to search for a Defect and to uncover and test any work that 

the Project Manager considers may have a Defect. 

35. Tests 35.1 If the Project Manager instructs the Contractor to carry out a test not 

specified in the Specifications to check whether any work has a Defect 

and the test shows that it does, the Contractor shall pay for the test and 
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any samples. If there is no Defect, the test shall be a Compensation 

Event. 

36. Correction of 

Defects 

36.1 The Project Manager shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at 

Completion, and is defined in the PCC. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

36.2 Every time notice of a Defect is given, the Contractor shall correct the 

notified Defect within the length of time specified by the Project 

Manager’s notice. 

37. Uncorrected 

Defects 

37.1 If the Contractor has not corrected a Defect within the time specified in 

the Project Manager’s notice, the Project Manager shall assess the cost 

of having the Defect corrected, and the Contractor shall pay this 

amount. 

D. Cost Control 

38. Contract Price29 38.1 The Bill of Quantities shall contain priced items for the Works to be 

performed by the Contractor. The Bill of Quantities is used to calculate 

the Contract Price. The Contractor will be paid for the quantity of the 

work accomplished at the rate in the Bill of Quantities for each item. 

39. Changes in the 

Contract 

Price30 

39.1 If the final quantity of the work done differs from the quantity in the 

Bill of Quantities for the particular item by more than 25 percent, 

provided the change exceeds 1 percent of the Initial Contract Price, the 

Project Manager shall adjust the rate to allow for the change. The 

Project Manager shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 15 percent, 

except with the prior approval of the Employer. 

39.2 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bill 

of Quantities. 

                                                      

29  In lump-sum contracts, replace GCC Sub-Clauses 38.1 as follows: 

38.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project 

Manager.  The Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. 

The Activity Schedule is used to monitor and control the performance of activities on which basis the Contractor will 

be paid. If payment for materials on site shall be made separately, the Contractor shall show delivery of Materials to 

the Site separately on the Activity Schedule. 

30  In lump-sum contracts, replace entire GCC Clause 39 with new GCC Sub-Clause 39.1, as follows: 

39.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of 

working made at the Contractor’s own discretion. Prices in the Activity Schedule shall not be altered when the 

Contractor makes such changes to the Activity Schedule. 
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40. Variations 40.1 All Variations shall be included in updated Programs31 produced by the 

Contractor. 

40.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the Variation when requested to do so by the Project 

Manager. The Contractor shall also provide information of any ES risks 

and impacts of the Variation. The Project Manager shall assess the 

quotation, which shall be given within seven (7) days of the request or 

within any longer period stated by the Project Manager and before the 

Variation is ordered. 

40.3 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the Variation and make a change to the Contract Price, which shall 

be based on the Project Manager’s own forecast of the effects of the 

Variation on the Contractor’s costs. 

40.4 If the Project Manager decides that the urgency of varying the work 

would prevent a quotation being given and considered without delaying 

the work, no quotation shall be given and the Variation shall be treated 

as a Compensation Event. 

40.5 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning.  

40.6 If the work in the Variation corresponds to an item description in the 

Bill of Quantities and if, in the opinion of the Project Manager, the 

quantity of work above the limit stated in GCC Sub-Clause 39.1 or the 

timing of its execution do not cause the cost per unit of quantity to 

change, the rate in the Bill of Quantities shall be used to calculate the 

value of the Variation. If the cost per unit of quantity changes, or if the 

nature or timing of the work in the Variation does not correspond with 

items in the Bill of Quantities, the quotation by the Contractor shall be 

in the form of new rates for the relevant items of work. 32 

41. Cash Flow 

Forecasts 

41.1 When the Program,33 is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast.  The cash flow 

forecast shall include different currencies, as defined in the Contract, 

converted as necessary using the Contract exchange rates. 

42. Payment 

Certificates 

42.1 The Contractor shall submit to the Project Manager monthly statements 

of the estimated value of the work executed less the cumulative amount 

certified previously. 

42.2 The Project Manager shall check the Contractor’s monthly statement 

and certify the amount to be paid to the Contractor. 

                                                      

31  In lump-sum contracts, add “and Activity Schedules” after “Programs.” 

32  In lump-sum contracts, delete this paragraph. 

33  In lump-sum contracts, add “or Activity Schedule” after “Program.” 
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42.3 The value of work executed shall be determined by the Project 

Manager. 

42.4 The value of work executed shall comprise the value of the quantities 

of work in the Bill of Quantities that have been completed.34 

42.5 The value of work executed shall include the valuation of Variations 

and Compensation Events. 

42.6 The Project Manager may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42.7 If the Contractor was, or is, failing to perform any ES obligations or 

work under the Contract, the value of this work or obligation, as 

determined by the Project Manager, may be withheld until the work or 

obligation has been performed, and/or the cost of rectification or 

replacement, as determined by the Project Manager, may be withheld 

until rectification or replacement has been completed. Failure to 

perform includes, but is not limited to the following: 

(a) failure to comply with any ES obligations or work described in the 

Works’ Requirements which may include: working outside site 

boundaries, excessive dust, failure to keep public roads in a safe 

usable condition, damage to offsite vegetation, pollution of water 

courses from oils or sedimentation, contamination of land e.g. from 

oils, human waste, damage to archeology or cultural heritage features, 

air pollution as a result of unauthorized and/or inefficient combustion; 

(b) failure to regularly review C-ESMP and/or update it in a timely 

manner to address emerging ES issues, or anticipated risks or 

impacts; 

(c) failure to implement the C-ESMP e.g. failure to provide required 

training or sensitization; 

(d) failing to have appropriate consents/permits prior to undertaking 

Works or related activities; 

(e) failure to submit ES report/s (as described in Appendix B), or failure 

to submit such reports in a timely manner; 

failure to implement remediation as instructed by the Project Manager within 

the specified timeframe (e.g. remediation addressing non-compliance/s).  

43. Payments 43.1 Payments shall be adjusted for deductions for advance payments and 

retention. The Employer shall pay the Contractor the amounts certified 

by the Project Manager within 28 days of the date of each certificate. If 

the Employer makes a late payment, the Contractor shall be paid 

interest on the late payment in the next payment. Interest shall be 

calculated from the date by which the payment should have been made 

                                                      

34  In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the 

value of completed activities in the Activity Schedule.” 
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up to the date when the late payment is made at the prevailing rate of 

interest for commercial borrowing for each of the currencies in which 

payments are made. 

43.2 If an amount certified is increased in a later certificate or as a result of 

an award by the Adjudicator or an Arbitrator, the Contractor shall be 

paid interest upon the delayed payment as set out in this clause. Interest 

shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute. 

43.3 Unless otherwise stated, all payments and deductions shall be paid or 

charged in the proportions of currencies comprising the Contract Price. 

43.4 Items of the Works for which no rate or price has been entered in shall 

not be paid for by the Employer and shall be deemed covered by other 

rates and prices in the Contract. 

44. Compensation 

Events 

44.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the 

Site Possession Date pursuant to GCC Sub-Clause 20.1. 

(b) The Employer modifies the Schedule of Other Contractors in a 

way that affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the 

Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon work, which is then found to have 

no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to bidders (including the 

Site Investigation Reports), from information available publicly 

and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in the 

Contract, and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

44.2 If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 
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Contract Price shall be increased and/or the Intended Completion Date 

shall be extended. The Project Manager shall decide whether and by 

how much the Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended. 

44.3 As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast cost has been provided by the 

Contractor, it shall be assessed by the Project Manager, and the 

Contract Price shall be adjusted accordingly. If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast. The 

Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

44.4 The Contractor shall not be entitled to compensation to the extent that 

the Employer’s interests are adversely affected by the Contractor’s not 

having given early warning or not having cooperated with the Project 

Manager. 

45. Tax 45.1 The Project Manager shall adjust the Contract Price if taxes, duties, and 

other levies are changed between the date 28 days before the submission 

of bids for the Contract and the date of the last Completion certificate. 

The adjustment shall be the change in the amount of tax payable by the 

Contractor, provided such changes are not already reflected in the 

Contract Price or are a result of GCC Clause 47. 

46. Currencies 46.1 Where payments are made in currencies other than the currency of the 

Employer’s country specified in the PCC, the exchange rates used for 

calculating the amounts to be paid shall be the exchange rates stated in 

the Contractor’s Bid. 

47. Price 

Adjustment 

47.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the PCC. If so provided, the amounts certified in each 

payment certificate, before deducting for Advance Payment, shall be 

adjusted by applying the respective price adjustment factor to the 

payment amounts due in each currency. A separate formula of the type 

specified below applies to each Contract currency: 

Pc = Ac + Bc Imc/Ioc 

where: 

 Pc is the adjustment factor for the portion of the Contract Price 

payable in a specific currency “c.” 
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 Ac and Bc are coefficients35 specified in the PCC, representing the 

nonadjustable and adjustable portions, respectively, of the Contract Price 

payable in that specific currency “c;” and 

 Imc is the index prevailing at the end of the month being invoiced and 

Ioc is the index prevailing 28 days before Bid opening for inputs payable; 

both in the specific currency “c.” 

47.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment made 

in the next payment certificate. The index value shall be deemed to take 

account of all changes in cost due to fluctuations in costs. 

48. Retention 48.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the PCC until Completion of the whole of the 

Works. 

48.2 Upon the issue of a Certificate of Completion of the Works by the 

Project Manager, in accordance with GCC Sub-Clause 55.1, half the 

total amount retained shall be repaid to the Contractor and half when 

the Defects Liability Period has passed and the Project Manager has 

certified that all Defects notified by the Project Manager to the 

Contractor before the end of this period have been corrected. The 

Contractor may substitute retention money with an “on demand” Bank 

guarantee. 

49. Liquidated 

Damages 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate 

per day stated in the PCC for each day that the Completion Date is 

later than the Intended Completion Date.  The total amount of liquidated 

damages shall not exceed the amount defined in the PCC. The 

Employer may deduct liquidated damages from payments due to the 

Contractor. Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

49.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment 

certificate. The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the 

rates specified in GCC Sub-Clause 43.1. 

50. Bonus 50.1 The Contractor shall be paid a Bonus calculated at the rate per calendar 

day stated in the PCC for each day (less any days for which the 

                                                      

35  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both 

coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable portion of 

the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other nonadjustable 

components. The sum of the adjustments for each currency are added to the Contract Price. 
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Contractor is paid for acceleration) that the Completion is earlier than 

the Intended Completion Date. The Project Manager shall certify that 

the Works are complete, although they may not be due to be complete. 

51. Advance 

Payment 

51.1 The Employer shall make advance payment to the Contractor of the 

amounts stated in the PCC by the date stated in the PCC, against 

provision by the Contractor of an Unconditional Bank Guarantee in a 

form and by a bank acceptable to the Employer in amounts and 

currencies equal to the advance payment. The Guarantee shall remain 

effective until the advance payment has been repaid, but the amount of 

the Guarantee shall be progressively reduced by the amounts repaid by 

the Contractor. Interest shall not be charged on the advance payment. 

51.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

51.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, following the 

schedule of completed percentages of the Works on a payment basis. 

No account shall be taken of the advance payment or its repayment in 

assessing valuations of work done, Variations, price adjustments, 

Compensation Events, Bonuses, or Liquidated Damages. 

52. Securities 52.1 The Performance Security, and if so specified in the PCC an 

environmental and social (ES) performance security, shall be provided 

to the Employer no later than the date specified in the Letter of 

Acceptance and shall be issued in an amount specified in the PCC, by 

a bank or surety acceptable to the Employer, and denominated in the 

types and proportions of the currencies in which the Contract Price is 

payable. The Performance Security shall be valid until a date 28 days 

from the date of issue of the Certificate of Completion in the case of a 

Bank Guarantee, and until one year from the date of issue of the 

Certificate of Completion in the case of a Performance Bond. 

53. Dayworks 53.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used 

only when the Project Manager has given written instructions in 

advance for additional work to be paid for in that way. 

53.2 All work to be paid for as Dayworks shall be recorded by the Contractor 

on forms approved by the Project Manager.  Each completed form shall 

be verified and signed by the Project Manager within two days of the 

work being done. 

53.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
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54. Cost of Repairs 54.1 Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 

periods shall be remedied by the Contractor at the Contractor’s cost if 

the loss or damage arises from the Contractor’s acts or omissions. 

E. Finishing the Contract 

55. Completion 55.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project Manager 

shall do so upon deciding that the whole of the Works is completed. 

56. Taking Over 56.1 The Employer shall take over the Site and the Works within seven 

days of the Project Manager’s issuing a certificate of Completion. 

57. Final Account 57.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers payable 

under the Contract before the end of the Defects Liability Period. 

The Project Manager shall issue a Defects Liability Certificate and 

certify any final payment that is due to the Contractor within 56 days 

of receiving the Contractor’s account if it is correct and complete. If 

it is not, the Project Manager shall issue within 56 days a schedule 

that states the scope of the corrections or additions that are necessary. 

If the Final Account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the amount payable 

to the Contractor and issue a payment certificate. 

58. Operating and 

Maintenance 

Manuals 

58.1 If “as built” Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the 

PCC. 

58.2 If the Contractor does not supply the Drawings and/or manuals by 

the dates stated in the PCC pursuant to GCC Sub-Clause 58.1, or 

they do not receive the Project Manager’s approval, the Project 

Manager shall withhold the amount stated in the PCC from 

payments due to the Contractor. 

59. Termination 59.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has 

not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 28 days; 
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(c) the Employer or the Contractor is made bankrupt or goes into 

liquidation other than for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 84 days of the date of the 

Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated 

damages can be paid, as defined in the PCC; or 

(h) if the Contractor, in the judgment of the Employer has engaged 

in Fraud and Corruption, as defined in   paragraph 1.16 of 

Appendix A to the GCC, in competing for or in executing the 

Contract, then the Employer may, after giving fourteen (14) 

days written notice to the Contractor, terminate the Contract 

and expel him from the Site. 

59.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

59.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 

soon as reasonably possible. 

59.5 When either party to the Contract gives notice of a breach of Contract 

to the Project Manager for a cause other than those listed under GCC 

Sub-Clause 59.2 above, the Project Manager shall decide whether 

the breach is fundamental or not. 

60. Payment upon 

Termination 

60.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work 

not completed, as specified in the PCC. Additional Liquidated 

Damages shall not apply.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a 

debt payable to the Employer. 

60.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the work 

done, Materials ordered, the reasonable cost of removal of 

Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and 
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securing the Works, and less advance payments received up to the 

date of the certificate. 

61. Property 61.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 

Works shall be deemed to be the property of the Employer if the 

Contract is terminated because of the Contractor’s default. 

62. Release from 

Performance 

62.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 

Contractor, the Project Manager shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any work 

carried out afterwards to which a commitment was made. 

63. Suspension of 

Bank Loan or 

Credit 

63.1 In the event that the Bank suspends the Loan or Credit to the 

Employer, from which part of the payments to the Contractor are 

being made: 

(a) The Employer is obligated to notify the Contractor of such 

suspension within 7 days of having received the Bank’s 

suspension notice. 

(b) If the Contractor has not received sums due to it within the 28 

days for payment provided for in GCC Sub-Clause 43.1, the 

Contractor may immediately issue a 14-day termination notice 
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APPENDIX A 

TO GENERAL CONDITIONS 

Bank’s Policy – Corrupt and Fraudulent Practices 

(text in this Appendix shall not be modified) 

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under IBRD Loans and 

IDA Credits & Grants by World Bank Borrowers, dated January 2011: 

“Fraud and Corruption: 

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), bidders, 

suppliers, contractors and their agents (whether declared or not), sub-contractors, sub-consultants, 

service providers or suppliers, and any personnel thereof, observe the highest standard of ethics 

during the procurement and execution of Bank-financed contracts.36 In pursuance of this policy, the 
Bank:  

(a) defines, for the purposes of this provision, the terms set forth below as follows:  

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party;37; 

(ii)  “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 

or other benefit or to avoid an obligation;38 

(iii) “collusive practice” is an arrangement between two or more parties designed to achieve 

an improper purpose, including to influence improperly the actions of another party;39 

(iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party;40 

(v) “obstructive practice” is 

                                                      

36     In this context, any action to influence the procurement process or contract execution for undue advantage is improper.   

37  For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes World Bank staff and employees of other 

organizations taking or reviewing procurement decisions. 

38   For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” relate 

to the procurement process or contract execution; and the “act or omission” is intended to influence the procurement 

process or contract execution. 

39  For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including public 

officials) attempting either themselves, or through another person or entity not participating in the procurement or 

selection process, to simulate competition or to establish bid prices at artificial, non-competitive levels, or are privy 

to each other’s bid prices or other conditions. 

40  For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract execution. 
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(aa) deliberately destroying, falsifying, altering, or concealing of evidence material to 

the investigation or making false statements to investigators in order to materially 

impede a Bank investigation into allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or intimidating any party to prevent 

it from disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s inspection and audit 

rights provided for under paragraph 1.16(e) below. 

(b) will reject a proposal for award if it determines that the bidder recommended for award, or any 

of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers 

and/or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices in competing for the contract in question; 

(c) will declare misprocurement and cancel the portion of the loan allocated to a contract if it 

determines at any time that representatives of the Borrower or of a recipient of any part of the 

proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

during the procurement or the implementation of the contract in question, without the Borrower 

having taken timely and appropriate action satisfactory to the Bank to address such practices 

when they occur, including by failing to inform the Bank in a timely manner at the time they 

knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing Bank’s sanctions 

procedures,41 including by publicly declaring such firm or individual ineligible, either indefinitely 

or for a stated period of time: (i) to be awarded a Bank-financed contract; and (ii) to be a 

nominated42 sub-contractor, consultant, supplier, or service provider of an otherwise eligible firm 

being awarded a Bank-financed contract; 

(e) will require that a clause be included in bidding documents and in contracts financed by a Bank 

loan, requiring bidders, suppliers and contractors, and their sub-contractors, agents, personnel, 

consultants, service providers, or suppliers, to permit the Bank to inspect all accounts, records, 

and other documents relating to the submission of bids and contract performance, and to have 

them audited by auditors appointed by the Bank.”  

                                                      

41  A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) completion of the 

Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed with 

other International Financial Institutions, including Multilateral Development Banks, and through the application the 

World Bank Group corporate administrative procurement sanctions procedures for fraud and corruption; and (ii) as 

a result of temporary suspension or early temporary suspension in connection with an ongoing sanctions proceeding. 

See footnote 14 and paragraph 8 of Appendix 1 of these Guidelines. 

42  A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used 

depending on the particular bidding document) is one which has either been: (i) included by the bidder in its pre-

qualification application or bid because it brings specific and critical experience and know-how that allow the bidder 

to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower. 



Section VIII – General Conditions of Contract 197 

 

APPENDIX B 

 

Environmental and Social (ES)  

Metrics for Progress Reports 

Metrics for regular reporting: 

a. environmental incidents or non-compliances with contract requirements, including 

contamination, pollution or damage to ground or water supplies; 

b. health and safety incidents, accidents, injuries that require treatment and all fatalities;  

c. interactions with regulators:  identify agency, dates, subjects, outcomes (report the negative 

if none); 

d. status of all permits and agreements:  

i. work permits: number required, number received, actions taken for those not received; 

ii. status of permits and consents:  

- list areas/facilities with permits required (quarries, asphalt & batch plants), dates 

of application, dates issued (actions to follow up if not issued), dates submitted to 

resident engineer (or equivalent), status of area (waiting for permits, working, 

abandoned without reclamation, decommissioning plan being implemented, etc.); 

- list areas with landowner agreements required (borrow and spoil areas, camp 

sites), dates of agreements, dates submitted to resident engineer (or equivalent); 

- identify major activities undertaken in each area in the reporting period  and 

highlights of environmental and social protection (land clearing, boundary 

marking, topsoil salvage, traffic management, decommissioning planning, 

decommissioning implementation); 

- for quarries: status of relocation and compensation (completed, or details of 

activities and current status in the reporting period). 

e. health and safety supervision:  

i. safety officer: number days worked, number of full inspections & partial inspections, 

reports to construction/project management; 

ii. number of workers, work hours, metric of PPE use (percentage of workers with full 

personal protection equipment (PPE), partial, etc.), worker violations observed (by type 

of violation, PPE or otherwise), warnings given, repeat warnings given, follow-up actions 

taken (if any); 

f. worker accommodations: 

i. number of expats housed in accommodations, number of locals;  

ii. date of last inspection, and highlights of inspection including status of accommodations’ 

compliance with national and local law and good practice, including sanitation, space, 

etc.;  

iii. actions taken to recommend/require improved conditions, or to improve conditions. 
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g. Health services: provider of health services, information and/or training, location of clinic, 

number of non-safety disease or illness treatments and diagnoses (no names to be 

provided); 

h. gender (for expats and locals separately): number of female workers, percentage of 

workforce, gender issues raised and dealt with (cross-reference grievances or other sections 

as needed); 

i. training: 

i. number of new workers, number receiving induction training, dates of induction training; 

ii. number and dates of toolbox talks, number of workers receiving Occupational Health and 

Safety (OHS), environmental and social training; 

iii. number and dates of communicable diseases (including STDs) sensitization and/or 

training, no. workers receiving training (in the reporting period and in the past); same 

questions for gender sensitization, flag person training. 

iv. number and date of SEA and SH prevention sensitization and/or training events, including 

number of workers receiving training on Code of Conduct for Contractor’s Personnel (in 

the reporting period and in the past), etc. 

j. environmental and social supervision: 

i. environmentalist: days worked, areas inspected and numbers of inspections of each (road 

section, work camp, accommodations, quarries, borrow areas, spoil areas, swamps, forest 

crossings, etc.), highlights of activities/findings (including violations of environmental 

and/or social best practices, actions taken), reports to environmental and/or social 

specialist/construction/site management; 

ii. sociologist: days worked, number of partial and full site inspections (by area: road section, 

work camp, accommodations, quarries, borrow areas, spoil areas, clinic, HIV/AIDS 

center, community centers, etc.), highlights of activities (including violations of 

environmental and/or social requirements observed, actions taken), reports to 

environmental and/or social specialist/construction/site management; and 

iii. community liaison person(s): days worked (hours community center open), number of 

people met, highlights of activities (issues raised, etc.), reports to environmental and/or 

social specialist /construction/site management. 

k. Grievances: list new grievances (e.g. number of allegations of SEA and SH) received in the 

reporting period and number of unresolved past grievances by date received, complainant’s 

age and sex, how received, to whom referred to for action, resolution and date (if completed), 

data resolution reported to complainant, any required follow-up (Cross-reference other 

sections as needed. 

i. Worker grievances; 

ii. Community grievances 

 

l. Traffic, road safety and vehicles/equipment: 

i. traffic and road safety incidents and accidents involving project vehicles & equipment: 

provide date, location, damage, cause, follow-up; 
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ii. traffic and road safety incidents and accidents involving non-project vehicles or property 

(also reported under immediate metrics): provide date, location, damage, cause, follow-

up;  

iii. overall condition of vehicles/equipment (subjective judgment by environmentalist); non-

routine repairs and maintenance needed to improve safety and/or environmental 

performance (to control smoke, etc.). 

m. Environmental mitigations and issues (what has been done): 

i. dust: number of working bowsers, number of waterings/day, number of complaints, 

warnings given by environmentalist, actions taken to resolve; highlights of quarry dust 

control (covers, sprays, operational status); % of rock/spoil lorries with covers, actions 

taken for uncovered vehicles; 

ii. erosion control: controls implemented by location, status of water crossings, 

environmentalist inspections and results, actions taken to resolve issues, emergency 

repairs needed to control erosion/sedimentation; 

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major activities 

undertaken in the reporting period at each, and highlights of environmental and social 

protection: land clearing, boundary marking, topsoil salvage, traffic management, 

decommissioning planning, decommissioning implementation; 

iv. blasting: number of blasts (and locations), status of implementation of blasting plan 

(including notices, evacuations, etc.), incidents of off-site damage or complaints (cross-

reference other sections as needed); 

v. spill cleanups, if any: material spilled, location, amount, actions taken, material disposal 

(report all spills that result in water or soil contamination; 

vi. waste management: types and quantities generated and managed, including amount taken 

offsite (and by whom) or reused/recycled/disposed on-site; 

vii. details of tree plantings and other mitigations required undertaken in the reporting period; 

viii. details of water and swamp protection mitigations required undertaken in the reporting 

period. 

n. compliance: 

i. compliance status for conditions of all relevant consents/permits, for the Work, including 

quarries, etc.): statement of compliance or listing of issues and actions taken (or to be 

taken) to reach compliance; 

ii. compliance status of C-ESMP/ESIP requirements: statement of compliance or listing of 

issues and actions taken (or to be taken) to reach compliance 

iii. compliance status of SEA and SH prevention and response action plan: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach compliance 

iv. compliance status of Health and Safety Management Plan re: statement of compliance or 

listing of issues and actions taken (or to be taken) to reach compliance 

v. other unresolved issues from previous reporting periods related to environmental and 

social: continued violations, continued failure of equipment, continued lack of vehicle 

covers, spills not dealt with, continued compensation or blasting issues, etc.  Cross-

reference other sections as needed.  
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APPENDIX C  

Sexual Exploitation and Abuse (SEA) and/or Sexual 

Harassment (SH) Performance Declaration for 

Subcontractors 

 

[The following table shall be filled in by each subcontractor proposed by the Contractor, that was not named in the 

Contract] 

Subcontractor’s Name: [insert full name] 

Date: [insert day, month, year] 

Contract reference [insert contract reference] 

Page [insert page number] of [insert total number] pages 

 

SEA and/or SH Declaration  

 

We: 

  (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. 

  (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. 

  (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An 

arbitral award on the disqualification case has been made in our favor.  

  (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

for a period of two years. We have subsequently demonstrated that we have adequate capacity and 

commitment to comply with SEA /SH obligations.  

  (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for 

a period of two years. We have attached specific evidence demonstrating that we have adequate 

capacity and commitment to comply with SEA and SH obligations.  

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues 

underlying the disqualification.] 

[If (d) or (e) above are applicable, provide the following information:] 

Period of disqualification: From: _______________ To: ________________ 

If previously provided on another Bank financed works contract, details of evidence that demonstrated 

adequate capacity and commitment to comply with SEA/SH obligations (as per (d) above) 

Name of Employer: ___________________________________________ 

Name of Project: _____________________________________ 

Contract description: _____________________________________________________  
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Brief summary of evidence provided: ________________________________________ 

______________________________________________________________________ 

Contact Information: (Tel, email, name of contact person): _______________________ 

______________________________________________________________________ 

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and 

commitment to comply with SEA/SH obligations (as per (e) above) [attach details as appropriate]. 

 

___________________________________________________________________________ 

____________________________________________________________________________ 

 

 

Name of the Subcontractor  

Name of the person duly authorized to sign on behalf of the Subcontractor _______ 

Title of the person signing on behalf of the Subcontractor ______________________ 

Signature of the person named above ______________________ 

Date signed ________________________________ day of ___________________, _____ 

Countersignature of authorized representative of the Contractor: 

Signature: ________________________________________________________ 

Date signed ________________________________ day of ___________________, _____ 
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Section IX – Particular Conditions of Contract 

 

A. General 

GCC 1.1 (d) The financing institution is: International Development Association of The World 

Bank, Washington DC / USA 

GCC 1.1 (r) The Employer is:  

Chief Executive Officer  

Coast Water Works Development Agency  

Mikindani Street, off Nkurumah Road 

P.O. Box 90417 – 80100 MOMBASA, KENYA 

Tel. / Fax: +254-41-2315230 

E-mail: info@cwwda.go.ke 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be: 12 calendar 

months excluding 12 calendar months defects liability period   

GCC 1.1 (y) The Project Manager is: 

Coast Water Works Development Agency  

 P.O Box 90417-80100 

Mombasa / Kenya 

Contact Person: Technical Service Manager 

Phone +254-41-2315230 

E-mail: info@cwwda.go.ke 

GCC 1.1 (aa) The Site is located at: Baricho Well Field and is defined in drawing No.  BWPW-

DD-1-100 GENERAL LOCATION PLAN 

GCC 1.1 (dd) The intended Start Date shall be: “ to be inserted at contract signature” 

GCC 1.1 (hh) The Works consist of flood protection works for Upstream and Downstream 

Wellfield  

GCC 2.2 Sectional Completions are: N/A  

GCC 2.3(i) The following documents also form part of the Contract: Contractor’s Bid 

GCC 3.1  The language of the contract is English  

The law that applies to the Contract is the law of Republic of Kenya. 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors:  Construction of Bridge over Sabaki River under 

KeRRA: Expected Completion Date is 30 April 2022. 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 
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(a) for loss or damage to the Works, Plant and Materials: The Contract Price. 

(b) for loss or damage to Equipment:  as per the applicable laws in Kenya. 

(c) for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract: as per the applicable laws in Kenya. 

(d) for personal injury or death:  

(i) of the Contractor’s employees: as per the applicable laws in Kenya  

(ii) of other people:  as per the applicable laws in Kenya. 

GCC 14.1 Site Data are: 1) Final Geotechnical Report 2) Final Hydrological Report 

3) ESIA. 4)All reports done by GK/STRECO JV 

GCC 20.1 The Site Possession Date(s) shall be: Start date shall be communicated by 

Employer and Site possession shall be before date of commencement 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator: Chartered Institute of Arbitrators 

(Kenya Chapter). 

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: Kshs 

15,000/- per hour plus transport and accommodation.  

GCC 24.4 
Institution whose arbitration procedures shall be used: Chartered Institute of 

Arbitrators (Kenya Chapter)  

The place of arbitration shall be: Mombasa, Kenya  

B. Time Control 

GCC 28.1 The Contractor shall submit for approval a Program for the Works within 15 days 

from the date of the Letter of Acceptance. 

GCC 28.3 The period between Program updates is one (1) calendar month. 

The amount to be withheld for late submission of an updated Program is 1% of 

payment. 

The period for submission of progress reports is 15 days. 

C. Quality Control 

GCC 36.1 The Defects Liability Period is: 12 calendar months. 

D. Cost Control 

GCC 46.1 The currency of the Employer’s country is: Kenya Shillings (Kshs) 

GCC 47.1 The Contract is not subject to price adjustment in accordance with GCC Clause 45,  

GCC 48.1 The proportion of payments retained is: 10% 

GCC 49.1 The liquidated damages for the whole of the Works are 0.10 percent of the final 

Contract Price per day. The maximum amount of liquidated damages for the whole 

of the Works is 10 percent of the final Contract Price. 
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GCC 50.1 The Bonus for the whole of the Works is: N/A  

GCC 51.1 The Advance Payments shall be: 20 % of the Contract Price and shall be paid to 

the Contractor no later than 56 days after corresponding certificate. 

GCC 52.1 The Performance Security will be in the form of a Bank demand guarantee in the 

amount of 10 percent of the Accepted Contract Amount and in the same currency 

(ies) of the Accepted Contract Amount.  

E. Finishing the Contract 

GCC 58.1 The date by which operating and maintenance manuals are required is: 28 days after 

Completion. 

The date by which “as built” drawings are required is: 28 days after Completion. 

GCC 58.2 The amount to be withheld for failing to produce “as built” drawings and/or operating 

and maintenance manuals by the date required in GCC Sub-Clause 58.1 is: Kshs 

5,000,000/-. 

GCC 59.2 (g) The maximum number of days is: 100 days.  

GCC 60.1 The percentage to apply to the value of the work not completed, representing the 

Employer’s additional cost for completing the Works is: 30%. 
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Section X – Contract Forms 

 

This Section contains forms which, once completed, will form part of the Contract. The forms for Performance 

Security and Advance Payment Security, when required, shall only be completed by the successful Bidder 

after contract award. 

 

Table of Forms 

Letter of Acceptance ...................................................................................................................................... 206 

Contract Agreement ...................................................................................................................................... 208 

Performance Security (Bank Guarantee) ...................................................................................................... 210 

Environmental and Social (ES) Performance Security ................................................................................ 212 

Advance Payment Security ........................................................................................................................... 214 
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Letter of Acceptance 

 

[on letterhead paper of the Employer] 

 

. . . . . . . [date]. . . . . . . 

 

To: . . . . . . . . . .  [ name and address of the Contractor] . . . . . . . . . .    

 

Subject: . . . . . . . . . .   [Notification of Award Contract No].  . . . . . . . . . .    

 

 

This is to notify you that your Bid dated . . . . [insert date] . . . .  for execution of the . . . . . . . . . .[insert 

name of the contract and identification number, as given in the PCC] . . . . . . . . . . for the Accepted 

Contract Amount of . . . . . . . . .[insert amount in numbers and words and name of currency], as 

corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our 

Agency. 

 

You are requested to furnish the Performance Security and an Environmental and Social, Performance 

Security [Delete ES Performance Security if it is not required under the contract] within 28 days in 

accordance with the Conditions of Contract, using for that purpose the of the Performance Security 

Form and the ES Performance Security Form, [Delete reference to the ES Performance Security Form 

if it is not required under the contract] included in Section X - Contract Forms, of the bidding 

document. 

 

[Choose one of the following statements:] 

 

We accept that __________________________[insert the name of Adjudicator proposed by the 

Bidder]  be appointed as the Adjudicator. 

 

[or] 

 

We do not accept that _______________________[insert the name of the Adjudicator proposed by 

the Bidder] be appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to 

________________________________________[insert name of the Appointing Authority], the 

Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in 

accordance with ITB 43.1 and GCC 23.1. 

 

 

Authorized Signature:    

 

Name and Title of Signatory:    
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Name of Agency:    

 

Attachment:  Contract Agreement 
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Contract Agreement 

 

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . [name of 

the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . [name of the 

Contractor]. . . . .(hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . . .should 

be executed by the Contractor, and has accepted a Bid by the Contractor for the execution and 

completion of these Works and the remedying of any defects therein,  

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 

This Agreement shall prevail over all other Contract documents.  

(a) the Letter of Acceptance 

(b) the Letter of Bid  

(c) the addenda Nos ________(if any) 

(d) the Particular Conditions  

(e) the General Conditions of Contract, including Appendices; 

(f) the Specification 

(g) the Drawings  

(h) Bill of Quantities; 43 and 

(i) any other document listed in the PCC as forming part of the Contract, but not limited to; 

i. the ES Management Strategies and Implementation Plans; and 

ii. Code of Conduct for Contractor’s Personnel (ES; 

3. In consideration of the payments to be made by the Employer to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects 

therein in conformity in all respects with the provisions of the Contract. 

                                                      

43  In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed by the 

Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

the laws of . . . . . [name of the borrowing country]. . . . .on the day, month and year specified above. 

 

 

Signed by:  Signed by:  

for and on behalf of the Employer for and on behalf the Contractor 

in the 

presence of: 

 in the 

presence of: 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Performance Security (Bank Guarantee) 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: _ [Insert date of issue] 

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that _ [insert name of Contractor, which in the case of a joint venture shall 

be the name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. 

[insert reference number of the contract] dated [insert date] with the Beneficiary, for the execution 

of _ [insert name of contract and brief description of Works] (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of [insert amount in figures] (______) [insert 

amount in words],1 such sum being payable in the types and proportions of currencies in which the 

Contract Price is payable, upon receipt by us of the Beneficiary’s complying demand supported by 

the Beneficiary’s statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 

under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or 

the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment 

under it must be received by us at this office indicated above on or before that date.   

                                                      

1  The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the 

Letter of Acceptance, less provisional sums, if any, and denominated either in the currency(cies) of the Contract or a 

freely convertible currency acceptable to the Beneficiary. 

2 Insert the date twenty-eight days after the expected completion date as described in GC Sub-Clause 55.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the Employer 

would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must 

be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might 

consider adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a 

one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the 
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 

 

_____________________  

[signature(s)]  

 

  

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 

 

  

                                                      

Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the expiry of 

the guarantee.” 
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Environmental and Social (ES) Performance Security 

ES Demand Guarantee 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: [Insert date of issue] 

ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that ________________ (hereinafter called "the Applicant") has entered into Contract 

No. _____________ dated ____________ with the Beneficiary, for the execution of _____________________ 

(hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ___________ (                    ),1 such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s 

complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate 

signed document accompanying or identifying the demand, stating that the Applicant is in breach of its 

Environmental and/or Social  (ES) obligation(s) under the Contract, without the Beneficiary needing to prove or 

to show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment under it 

must be received by us at this office indicated above on or before that date.   

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 

                                                      

1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the 

Letter of Acceptance, less provisional sums, if any, and denominated either in the currency (cies) of the Contract or 

a freely convertible currency acceptable to the Beneficiary. 

2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 55.1. The Employer 

should note that in the event of an extension of this date for completion of the Contract, the Employer would need to 

request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior 

to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding 

the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension 

of this guarantee for a period not to exceed [six months] [one year], in response to the Beneficiary’s written request 

for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 
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_____________________  

[signature(s)]  

 

  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 
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Advance Payment Security (Bank Guarantee) 

 

[Guarantor letterhead or SWIFT identifier code]  

Beneficiary: [Insert name and Address of Employer]   

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

We have been informed that [insert name of Contractor, which in the case of a joint venture shall be 

the name of the joint venture] (hereinafter called “the Applicant”) has entered into Contract No. [insert 

reference number of the contract] dated [insert date] with the Beneficiary, for the execution of [insert 

name of contract and brief description of Works] (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 

the sum [insert amount in figures] () [insert amount in words] is to be made against an advance 

payment guarantee. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of [insert amount in figures] (                    ) [insert 

amount in words]1 upon receipt by us of the Beneficiary’s complying demand supported by the 

Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying 

or identifying the demand, stating either that the Applicant: 

(a) has used the advance payment for purposes other than the costs of mobilization in respect of 

the Works; or 

(b)  has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the amount which the Applicant has failed to repay.  

 

                                                      

1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the 

currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to 

the Employer. 
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A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary’s bank stating that the advance payment referred to above has been 

credited to the Applicant on its account number [insert number] at [insert name and address of 

Applicant’s bank]. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Applicant as specified in copies of interim statements or payment certificates 

which shall be presented to us.  This guarantee shall expire, at the latest, upon our receipt of a copy 

of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract 

Amount, less provisional sums, has been certified for payment, or on the [insert day] day of [insert 

month], 2 [insert year],2 whichever is earlier.  Consequently, any demand for payment under this 

guarantee must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 

____________________  

[signature(s)] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 

 

 

                                                      

2  Insert the expected completion date as described in GC Clause 55.1. The Employer should note that in the event of 

an extension of the expected completion date, the Employer would need to request an extension of this guarantee 

from the Guarantor.  Such request must be in writing and must be made prior to the expiration date established in the 

guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end 

of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months][one year], in response to the Beneficiary’s written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.” 


