

Ref: CWWDA/AFD/PQ/W3/2022-2023 (87)

Date 12th November 2024


Dear Prequalified Bidders,

RE: IMPROVEMENT OF DRINKING WATER AND SANITATION SYSTEMS IN MOMBASA –MWACHE, CKE 1103, DESIGN, BUILD AND OPERATE OF MWACHE WATER TREATMENT PLANT AND ASSOCIATED WORKS BID No. CWWDA/AFD/PQ/W3/2022-2023

Subject: Request for Clarification No.1

This letter is in response to your requests for clarifications regarding the above-mentioned tender. In accordance with the provisions of the bid documents, we are providing responses to all queries received from bidders. These responses have been uploaded to the portal for your review and download. The uploaded files include the following:

- 1. In line with this clarification, the following documents have been uploaded website: https://www.cwwda.go.ke/tenders and the password remains the same.:
 - a) File Name: "Clarification No.1.pdf": Contents
 - Responses to request for Clarifications from bidders
 - Annex to Clarification No-1 (Annex A to Annex M).
 - b) **File Name:** " *Annex C (1) Prices Schedules_Firm_Part rev. 06-11-2024.xlsx*": **Contents:** Soft copy of the updated Schedules for Firm Part in Excel format.
 - c) **File Name:** "Annex C (2) Prices Schedules_Condi_Part -rev. 06-11-2024.xlsx": **Contents:** Soft copy of the updated Schedules for Conditional Part in Excel format.
 - d) **File Name:** " *Annex E Mwache WTP Topo.dwg*": **Contents:** Soft copy Topographic Map of the WTP site in Autocad format.



Tel: No. 041 - 2315230 0731 231523 Email: info@cwwda.go.ke Website: www.cwwda.go.ke complaints@cwwda.co.ke

- 2. Please note that with this clarification, the previous schedules for Firm and Conditional Parts have been replaced with these updated documents. The older versions will be removed from the portal accordingly.
- 3. The other terms and Conditions of the bid remains the same.
- 4. You are also advised to visit our website regularly prior to submission to check for any further clarifications.

ENG. MARTIN TSUMA

Ag. CHIEF EXECUTIVE OFFICER